
 
 
                        

 
LIFT STATION 23 UPGRADES 

EVENT NO. 6356 
 

ENGINEERING DESIGN AND CONSTRUCTION OVERVIEW SERVICES 
LIFT STATION 23 UPGRADE AND FORCEMAIN (SW-814-13) 

 
SECTION II 

SCOPE OF WORK 
 
2.0 Broad Description of Project 
 
 The City of Savannah (the “City”) is now accepting proposals for selection of a consulting 

engineering firm to provide the required professional engineering design and construction 
overview services necessary for the construction of upgrades to the existing Lift Station 23 
and a new force main, complete and operational, without loss of service.  Electronic 
responses will not be accepted. 

 
 Lift Station 23 will receive an estimated additional 2000 GPM of pumped influent from the 

new City of Savannah arena and commercial and residential development associated with the 
development of the Canal District.  The successful proposer shall be responsible for 
evaluating the performance and condition of the existing Lift Station 23 and designing any 
necessary improvements including, but not limited to, influent hydraulics, pumping and 
ancillary mechanical systems, electrical and control systems, emergency pumping and power 
systems, structural improvements, etc.; to handle the additional influent flow from the arena 
and Canal District. 

 
 In addition, the successful proposer shall design a 24 inch effluent force main from the lift 

station to an existing connection point on the southeast corner of Oglethorpe Avenue and 
East Broad Street (Attachment 3 – Project Vicinity Map).  The appropriate method of force 
main construction (direct bury or directional drill) shall be studied and evaluated, with the 
desired method selected by the City prior to detailed force main design.  Surveying, 
geotechnical investigation and design, permitting, construction bidding, overview, and 
project closeout services shall also be required. 

 
2.1 Scope of Services 
  
 The successful proposer shall provide the following services at a minimum: concept 

planning, preliminary engineering, project design, bid phase assistance, construction 
overview, and project closeout services also include preparation and/or conduct of: required 
permit documents and applications; construction plans and specifications; contract 
administration; and project inspection.  Includes traffic control and construction sequencing 
plans. 

 
2.2 Proposal Format 
 
 Proposals shall be submitted in the following format and include the following information. 



 
 

 A. Cover Letter and Acknowledgement of Addenda 
 Cover letter stating the intent of the Proposer for this event.  Cover letter must 

include acknowledgment of all addenda issued for this proposal.  If addenda are not 
acknowledged in the cover letter, proposals will not be considered further. 

 
 B. Consultant Statement of Qualifications 
  Response to Consultant Statement of Qualifications (Attachment 1), which requests: 
  1. Contact information for the Principal Owner or Corporate 

Officer that will act as the point of contact during proposal evaluation and 
award process. 

  2. General information for the Prime A/E Firm. 
  3. A listing of the proposed firms and branch offices that will 

comprise the project team and their roles in providing the necessary project 
services. 

  4. An organizational chart of the proposed project team 
showing the names and roles of all key personnel and the firm with which 
they are associated. 

 
 Key personnel shall be those individuals that the Proposer believes are 

critical to the successful execution of the project given their project 
approach.  At a minimum, key team members shall include:  Principal in 
Charge; Project Manager; Lead Civil Engineer; Utility Contractor, Directional 
Drill Professional; Lead Geotechnical Engineer; Lead Electrical / Controls 
Engineer; Chief Cost Estimator; QC Manager; Lead Surveyor; Lead 
Construction Inspector. 

 
 Please note that the construction firms of the Utility Contractor and 

Directional Drill Professional will be allowed to bid construction services for 
the proposed project. 

 
  5. Resumes for key project team personnel (as determined by 

the Proposer and defined above). 
 
  6. Descriptions of four to six (4-6) related projects performed 

by the project team to demonstrate the team’s capability to perform work 
similar to the proposed project.  Four (4) projects must be from the portfolio 
of the Prime A/E firm.  All projects presented must be completed within the 
past ten (10) years, currently on-line, and located in the United States.  
Indicate which design team members (key personnel) participated in these 
projects and their role.  Only Consultants and design teams experienced in 
the design and construction overview of long, large diameter (1/2+ mile, 
16+”) horizontal directional drill (HDD) bores in the coastal southeast US 
will be considered as qualified.  Projects constructed in tight urban corridors 
are a plus. 

 
  7. Include letter(s) of reference from HDD contractors that 

have constructed (drilled) long, large diameter force mains designed by the 
proposer (Prime A/E firm).  Letters of reference should briefly describe the 
project(s) designed by the proposer and built by the contractor (work 



 
 

history), express whether (or not) the contractor would bid future projects 
(this or any other) designed by the proposer, and include contact information 
for the construction project manager or a corporate officer familiar with the 
proposer and referenced project(s). 

 
 C. Project Approach 

 
 Provide the approach of the design team to critical project requirements including, 

but not limited to: 
  

 Preparation of Concept Report, including: 
o Evaluation of existing lift station condition 
o Evaluation of route suitability for force main construction using 

direct bury and directional drill methods, including level of survey 
and SUE effort and geotechnical evaluation for each method of 
construction 

o Criteria and methodology for evaluation of preferred force main 
construction method 

 

 Geotechnical Services & Data to be provided and determination of final 
boring depths for each method of construction 
 

 Cost estimating at Concept Report level and following stages of project 
design 

 

 Coordination with Owner and milestones for progress meetings/workshops 
 

 Quality Assurance 
 

 A good project approach demonstrates that the proposer is familiar with the 
potential difficulties associated with the design and construction of projects of this 
type and has a sound plan to address them.  A project approach that clearly 
addresses the above critical project requirements at a minimum and describes the 
proposer’s methods for dealing with other potential difficulties will score better than 
one that merely restates the project scope. 

 
 D. Detailed Project Schedule 
 

 Provide a schedule (in Gantt Chart format) for completion of project design, 
permitting, and construction, including start and end dates for task or sub-task 
completion, submittal dates, major project milestones, City or regulatory review 
periods, and critical path. 

 
 Schedule shall include all tasks and milestones necessary to indicate understanding of 

project and Proposer’s project approach.  Exhibit 2 of Attachment 2 is provided only 
to suggest tasks and milestones, it is anticipated that the proposers schedule will have 
more detail and insight.  The proposed schedule will be strictly followed throughout 
the project duration, and shall only be modified as agreed between the Owner and 



 
 

Consultant. 
 

 A good project schedule demonstrates that the proposer understands the project 
scope and the temporal requirements for the design and permitting of projects of 
this type.  A project schedule without the detail necessary to demonstrate this 
understanding may not receive full points. 

 
 E. Hourly Rate Schedule 
 

 Provide hourly rates for each type and class of individual assigned to the project 
team (e.g. – Engineer IV, CAD Operator II, Senior Inspector, Administrative 
Assistant, etc.). 

 
 Hourly rates shall be submitted for the Consultant and for each sub-consultant.  

Consultants shall provide the firm’s published hourly rate schedule.  Hourly rates 
shall be fully burdened, including overhead and profit, and shall remain fixed during 
the project.  A rate schedule form is provided as an example (Exhibit 3 of 
Attachment 2). 

 
 F. Hire Savannah, Non-Discrimination Statement & DBE Schedule 

 Provide completed Hire Savannah Agreement (Page 01305-1), Non-Discrimination 
Statement (Page 01310-3) and Proposed Schedule of Disadvantaged Business 
Enterprise (DBE) Participation (Page 01310-4).  Consultant must use the forms 
provided following Section III of this RFP. 

 
 G. Fee Proposal 

 Proposer shall submit fees in a separate sealed envelope per instructions in Section 
III and signed by responsible party.  Fees shall not be included within the body of 
the proposal. 

 
2.3 Basis of Award 
 
 A. Criteria and Weighting  
  Proposals will be evaluated according to the following criteria and weight: 
   
  1) Related Project Experience (20 points) 
  2) Project Team (15 points) 
  3) Project Approach (15 points) 
  4) Proposed Schedule (5 points) 
  5) DBE Participation Goals (15 points) 
  6) Local Vendor Participation (5 points) 
  7) Fee (25 points) 
 

Proposals shall be evaluated by a selection committee.  The selection committee may, at its 
option, request any or all proposers to provide on-site demonstrations of the proposed 
system. 

 
A short list may be developed and interviews conducted with those proposers deemed to be 
most qualified.  The City reserves the right to conduct interviews of any or all proposers at 



 
 

the City’s discretion.  The City also reserves the right to request a best and final offer (BFO) 
and to re-score evaluations based on the best and final offer.  Proposers may be required to 
provide clarification of their proposal as part of the BFO response. 
 

2.4 Copies 
 One (1) unbound, printed and signed original, six (6) identical bound, printed copies, and 

one (1) electronic copy of the proposal and supporting documents must be submitted in 
response to the RFP.  All responses shall follow the format outlined in this RFP. 

 
2.5 Contacts 
 Proposers must submit proposals in accordance with the instructions contained in this RFP.  

All requested information must be submitted with the proposal.  Instructions for preparation 
and submission of proposals are contained in this package.  All questions regarding this 
request for proposal should be submitted in writing and emailed to the person listed on the 
summary event page. 

 
2.6 Acknowledgment of Addenda 
 Proposers are responsible for determining and acknowledging any addenda issued in 

connection with this event. 
 
2.7 Satisfaction of DBE Goals; Good Faith Effort 
 
 The process by which the City determines whether an Offeror has met the City’s DBE goal 

is set forth in the guidelines below: 
 
 a. A bid shall be considered non-responsive unless a bidder meets either the DBE goal 

 established for the contract or demonstrates good faith effort to meet the DBE goal.  
 
 b. In order to meet the DBE goal of a solicitation, a bidder entity must submit the 

following information:  
 
  i. The names and addresses of each DBE that will participate in the contract;  
 
  ii. A description of the work that each DBE will perform;  
 
  iii. The percentage of the contract value that each DBE will receive.  
 
 iv. Written documentation, in a form acceptable to OBO, of the bidder’s 

commitment to use each DBE whose participation the bidder submits to 
meet the contract goal; and  

 
 v. Written confirmation, in a form acceptable to OBO, from each DBE that it 

will participate in the contract as indicated by the bidder.  
 
 c. The bidder should submit the above information as follows:  
 
  i. Under sealed bid procedures, the information should be provided 

with the sealed bid response; or  
 



 
 

  ii. Under requests for letters of interest or requests for proposals, the 
information should be provided with the initial letter of interest or proposal.  

 
 d. If the information required by section (b) above is not provided in accordance with 

section (c) above, the information must be provided to the City of Savannah within 
three (3) business days after OBO notifies the bidder that it has not provided all the 
required information with its response. Failure to provide the City of Savannah with 
this information within such three (3) business days may be cause for the response to 
the solicitation to be deemed non-responsive.  

 
 e. Determination of Good Faith Effort.  
 
  i. A bidder shall not be denied award of a contract due to failure to 

meet the assigned contract goal if the bidder timely (within the timeframes 
provided in paragraphs (c) and (d) above, as applicable) provides 
documentation demonstrating the bidder’s good faith effort to meet the goal, 
as determined by the Program Coordinator. In making such determination, 
the Program Coordinator shall consider the quality, quantity, and extent of 
the various efforts that the bidder has made to meet the goal.  

 
  ii. The efforts that may be considered by the Program Coordinator 

include, but are not  limited to:  
 
   1. Soliciting through activities such as attendance at pre-

bid meetings, advertising, or written notices, the interest of certified 
DBEs (or DBEs eligible for certification) that have the ability and 
capacity to perform the contract work. The bidder must solicit this 
interest in a timely manner to allow the DBEs to respond to the 
solicitation. The bidder must take appropriate steps to follow up 
initial solicitations of DBEs.  

 
   2. Identifying the portions of the contract that could 

reasonably be performed by a DBE in order to increase the 
likelihood that the DBE goals will be achieved. This may include, 
where appropriate and commercially practicable, separating contract 
work items into segments more appropriate for participation by 
DBEs.  

 
   3. Providing each interested DBE with adequate 

information about the plans, specifications, and requirements of the 
contract in a timely manner.  

 
   4. Negotiating in good faith with each interested DBE. 

Evidence of such negotiation includes the names, addresses, and 
telephone numbers of DBEs that were considered; a description of 
the information provided regarding the plans and specifications for 
the work selected for subcontracting; and explaining why an 
agreement could not be reached with an interested DBE to perform 
the work. The fact that there may be some additional costs involved 



 
 

in subcontracting with DBEs is not in itself sufficient reason for a 
bidder’s failure to meet the contract DBE goal, as long as such 
additional costs are reasonable, as determined by the Program 
Coordinator in his or her sole discretion.  

 
  iii. In determining whether a bidder has made a good faith effort, the 

Program Coordinator may also consider the level of participation proposed 
by the bidder and the level of participation proposed by other bidders. The 
closer the bidder’s proposed participation is to the goal or to the proposed 
participation by other bidders, the greater the indication of good faith by the 
bidder. 

 
2.8 Hire Savannah Program Participation 

 
2.8.1 The City of Savannah seeks to increase the utilization of the local workforce to the greatest 

extent possible on City contracts. To achieve this priority, the City of Savannah Mayor and 
Aldermen endorse efforts to establish hiring agreements with businesses benefitting from 
municipal contracts with the City to hire local workers residing in the city of Savannah, 
Georgia.  

  

2.8.2 To the extent otherwise permitted by law, the requirements of the Hire Savannah Program 
shall be included in all bid awards of $100,000 or more for covered services and $250,000 or 
more for construction-related services as a method of inducing contractors to hire qualified 
workers who reside in Savannah, Georgia. 

 

2.8.3 To assist contractors in maximizing local labor use, the City of Savannah has partnered with 
WorkSource Coastal (WSC).  WSC assists employers and job seekers in meeting job training 
and employment needs throughout the ten county coastal region including Savannah and 
Chatham County. WSC will post contractor job openings, coordinate recruitment among 
partner agencies, and refer qualified candidates to contractors for hiring consideration. 
Additional employer services are also available through WSC, including federally-subsidized 
training and/or wages for eligible activities.   

 

2.8.4 The Contractor is fully responsible for the work performed under the contract, and this 
responsibility is not in any way diminished by the use of labor supplied by WSC, nor is the 
City of Savannah or WSC accepting any responsibility for non-compliance with the contract 
due to the performance, or lack thereof, on part of labor supplied by WSC. 

 

2.8.5 The Contractor is responsible for the compliance of all contractors providing services under 
the Covered Contract, including subcontractors and lower-tier subcontractors but excluding 
material manufacturers and suppliers, with the requirements of the Hire Savannah Policy. 

 

2.8.6 In responding to this solicitation, the bidder/proposer shall complete a Hire Savannah 
Agreement, indicating that it agrees to be bound to contractual obligations to use good faith 
efforts to meet Hire Savannah Program requirements and hire Qualifying Workers residing in 
Savannah, Georgia.  

 

2.8.7 If the bidder or proposer fails to respond affirmatively, it shall be deemed nonresponsive to 
the solicitation. 

 
2.9 Local Vendor Definition 



 
 

 A proposer or firm shall be considered a local vendor if it meets all of the following 
requirements: 

 
 A. The proposer or firm must operate and maintain a regular place of business 

with a physical address within the corporate limits of the City of Savannah, and 
 B. The proposer or firm must at the time of proposal submission, have a 

current City of Savannah business tax certificate issued by the City for at least one (1) 
year prior to the issuance of the requested competitive proposal by the City (a post 
office box or temporary office shall not be considered a place of business), and 

 C. The proposer or firm performs quantifiable services in the ordinary course 
and scope of its business with the skills, qualifications, and expertise necessary to 
execute its contractual obligations to the City of Savannah. 

 
2.9 Qualifications 
 Each proposer shall submit a summary of their qualifications (Attachment 1). 
 
2.10 Schedule 
 Each proposer shall submit a detailed project schedule as discussed above in Section 2.2.D. 
 
2.11 Fees 
 Each proposer shall submit fees based on the detailed listing in Section III of the RFP. 
 
2.12 Disclaimer 
 Any and all documentation provided by the Owner shall be field verified by the Consultant.  

The Owner neither certifies nor claims that the information shown represents the existing 
site conditions.  The information shown shall not be used without field verification.  In no 
event shall the Owner be liable for any direct, special, or consequential damages from the 
use of the drawings. 

 
2.13 Project Information 
 
 A. Project Background 
 

 City of Savannah Lift Station 23 is located at the foot of the Talmadge Bridge and 
adjacent to SCAD’s Boundary Village.  The station serves West Savannah, pumping 
approximately three (3) million gallons per day (MGD) of sanitary wastewater across 
historic downtown to the President Street Water Reclamation Facility, with peak 
hourly flows in excess of nine (9) MGD.  The lift station was last upgraded in 2011 
and while it does not experience significant operational issues, it is near capacity 
during wet weather events.  Additionally, the stand-by power system is currently 
undersized and improvements to the facilities are desired to facilitate maintenance 
(replace check valves, add inspection hatches, raise gantry crane, relocate steps, add 
hydrant, etc.).  Additional upgrades will likely be required to accommodate an 
anticipated increase in pumped flow of approximately 2000 GPM from the City of 
Savannah Arena and Canal District. 

 
 The station’s existing 20” steel sanitary force main was built in 1968 and has 

experienced significant corrosion over the past 46 years of continued use.  Ultrasonic 
testing has shown diminished thickness of the force main pipe walls.  To prevent the 



 
 

negative impacts of removing the existing force main from service (for scheduled or 
unscheduled maintenance) it is proposed that a new main be built.  The new main 
will serve as the primary means for transporting sewage across town while the 
existing force main, after inspection and repairs, will be available for emergency use. 

 
 B. Construction Methods 
 

 As the proposed main will carry wastewater across the densely populated historic 
downtown, the construction of the new main will face numerous challenges, 
including but not limited to vehicle and pedestrian traffic impacts, lack of staging 
areas, small work zones, tree protection, noise and dust.  Furthermore, the presence 
of a vast number of utility lines (water, sewer, storm, gas, power, and 
communication, the existence and/or location of which may frequently be unknown) 
will further complicate construction.  Thus, the City is considering both horizontal 
directional drilling in lieu of or in addition to traditional direct bury construction, and 
is looking to the successful proposer to evaluate the suitability of these methods to 
meet the challenges discussed above and their impacts on project cost and schedule.  
The route of the new force main will be determined by the Consultant with the 
approval of the City.  Attachment 3 – Project Vicinity Map shows the location of 
Lift Station 23 (start of force main) and the downstream tie-in point (end of force 
main).  By allowing this degree of additional flexibility, it is anticipated that the 
Consultant will identify route(s) best suited to overcome the challenges to 
construction posed by the busy corridor and mitigate the negative impacts of force 
main construction on the downtown area. 

 
 Horizontal directional drilling (HDD) may be the best method to install the piping.  

This method would limit the disruption to the downtown area since the piping 
would pass well below the existing utilities and active work zones would be restricted 
to a few project drilling and staging areas.  HDD installation would likely proceed 
more quickly than the traditional methods.  It is anticipated that a long HDD bore(s) 
will be required.  Due to the unique nature of these projects and the project corridor, 
only Consultants and design teams experienced in the design and overview of long, 
large diameter (1/2+ mile, 16+”) HDD bores in the coastal southeast US will be 
considered as qualified. 

 
 Traditional, direct bury construction techniques are also to be considered.  Direct 

bury will likely result in a longer construction schedule and create impacts along the 
entire route, however these may be manageable.  While HDD construction can be 
less obtrusive along the project corridor and create less impact due to a faster pace of 
installation, they will require large staging and work areas that might not be available 
along the project corridor.  Furthermore, HDD techniques may result in a level of 
construction traffic, noise, or other disruptions making them less desirable than 
traditional direct bury methods.  Thus, the successful proposer will be required to 
conduct a preliminary investigation and prepare a report showing the advantages and 
disadvantage of each approach.  This construction method evaluation will be 
included in the Concept Report and discussed in greater detail in following sections. 

 
 C. Bidding Multiple Construction Methods 
 



 
 

 Section III of this RFP includes the construction bid form.  Proposers will provide 
their not to exceed fees for each deliverable and service described therein.  Please 
note however, that the proposed fees for some services must be broken down by the 
project engineering deliverable or phase which they support. 

 
 For example, surveying services will be necessary to support of the Concept Report.  

Furthermore, the extent of the remaining project survey needs will change based on 
the predominant force main construction method selected by the City after 
reviewing the Concept Report.  Thus, the proposer will include his or her fee not 
only for surveying in support of the Concept Report, but also for support of an 
HDD force main design and a direct bury force main design. 

 
 Thus, the bid form includes three (3) distinct divisions.  Proposers shall include the 

fees necessary to prepare the Concept Report in Division A of the bid form.  
Assuming the predominant construction method employed is horizontal directional 
drilling (HDD), proposers shall include the fees necessary to complete the project 
design in Division B of the bid form.  Assuming the predominant construction 
method employed is direct bury, proposers shall include the fees necessary to 
complete the project design in Division C of the bid form.  Please note that 
proposers shall, in good faith, complete both Division B and Division C of the bid 
form, so that the City and successful proposer can complete the project regardless of 
the construction method selected.  As described in Section 2.3.A of this RFP, the 
total fee awarded will include only the larger forcemain design fee (Division A plus 
the larger of Division B or Division C). 

 
 Please note that a combination of these methods may be used to install the force 

main across downtown Savannah.  For purposes of fee preparation by proposer, any 
combination of direct bury and HDD installation methods will be considered as an 
“HDD” method if the majority of the force main is installed by HDD or considered 
as a “Direct Bury” method if the majority of the forcemain is installed by direct bury.  
Please note that regardless of the primary approach used for force main installation, 
project deliverables, e.g. – level of survey effort or geotechnical investigation 
requirements, must be appropriate for the method of construction used for that 
particular section of force main. 

 
2.14 Preliminary Engineering Phase Services 
 
 A. General 
 
  The selected design consultant shall: 
 
  1. Review potential forcemain corridors, perform necessary field 

services to adequately characterize and evaluate potential route(s), and 
prepare a Concept Report including an evaluation of construction methods 
showing the impact of HDD and direct bury installation techniques, 
including a recommended route and installation method to the City for 
review and concurrence. 

 
  2. Prepare and submit preliminary and final construction plans 



 
 

(30%, 60%, 100% & Final Revisions) and specifications for the construction 
of a 24” sanitary forcemain from Lift Station 23 to the SW corner East Broad 
Street and Oglethorpe Avenue, as generally shown in Attachment 3 – Project 
Vicinity Map.  Plans shall include existing site conditions, sanitary forcemain 
in plan and profile, traffic control & staging plans meeting GA DOT or COS 
standards (based on roadways involved), construction staging, limits of 
disturbance and drilling equipment staging areas, tie-ins to existing sanitary 
mains, isolation and air valves and vaults, and all necessary calculations for 
directional drilling and piping installation, (curvature, maximum pulling force, 
etc.).  Specifications shall be complete and include pipe and pipe material 
testing, pipe fusing methods and testing requirements, and requirements and 
best management practices for noise and dust control. 

 
  3. Prepare and submit construction cost estimates and proposed 

construction schedules. 
 
  4. Design professional services shall be in accordance with the 

requirements of this RFP.  All drawings, calculations, specifications and other 
technical work product shall be signed and sealed by a Professional Engineer 
registered in the State of Georgia. 

 
  5. Design deliverables shall be prepared in sufficient detail for 

permitting and construction of the project.  All design work products shall be 
in compliance with federal, state and local requirements as well as industry 
standard requirements. 

 
  6. Conduct design reviews with the Owner at regular intervals 

during preparation of the design to ensure that the design meets the City’s 
requirements for the proposed facility.  Review meetings shall be scheduled 
to coincide with Concept Report (pre and post), 30%, 60%, and 100% 
submittals.  Reviews shall be scheduled and conducted by the Consultant in 
sufficient time and with sufficient frequency to expedite the City’s review of 
the final deliverables and avoid adverse impact to the overall permitting and 
work schedule. 

 
  7. Project meetings shall be held throughout the facility design 

and construction overview process.  Meetings include: Project Kick-Off; 
Submittal Reviews (30%, 60% and 100%); Pre-Bid, and Pre-Construction.  
Construction progress meetings shall be held monthly once the Contractor 
mobilizes to the project site.  Additional meetings may be required to ensure 
timely Owner input and project completion, or as requested by the 
Consultant, Owner, and/or Contractor. 

 
 The Consultant shall document all meetings by issuing meeting minutes.  

Meeting minutes shall consist of a summary of the meeting discussion, 
including names of attendees and a record of any decisions made and action 
items assigned during the meeting.  Draft meeting minutes are due to the 
City within three (3) business days of the meeting, for review and comment.  
Final meeting minutes shall be due with three (3) business days of receiving 



 
 

City comment. 
 
  8. Include and coordinate surveying activities to establish 

pertinent topographic features, confirm invert elevations, determine locations 
of existing utilities, roadways, structures, or other features that may impact 
facility design and construction methods. 

 
  9. Include sub-surface utility investigation and mapping of 

existing utilities that may impact sanitary force main construction and 
maintenance. 

 
  10. Include and coordinate all geotechnical activities necessary 

for the design of the sanitary force main and suitability of the route for 
directional drill (and direct bury). 

 
  11. Prepare site plans for re-grading all areas affected by clearing 

activities.  Include all necessary erosion and sedimentation control 
documents. 

 
  12. Review permitting requirements, determine applicable 

permits, and prepare and submit all necessary permit applications.  The City 
of Savannah shall pay permit fees. 

 
 B. Concept Report 
 

 The successful proposer will gather data and prepare a detailed Concept Report 
describing the necessary upgrades to Lift Station 23, proposed force main route(s) 
from the lift station to the collection system tie-in point at East Broad Street and 
Oglethorpe Avenue, and presenting a complete overview of the advantages and 
disadvantages of the possible construction methods for said routes.  The information 
provided in the report with be used by City decision makers to confirm additional lift 
station capacity upgrades and determine the desired force main route and method of 
force main construction. 

 
  To develop the Concept Report, the Consultant shall, at a minimum: 
 
  1. Identify and walk potential force main routes.  Key team 

members, e.g. – Project Manager, Lead Civil Engineer, Utility Contractor, 
Directional Drill Professional, etc., shall participate in at least one site walk.  
Provide documentation of site walks (dates & times, key staff attending, etc.) 

 
  2. Conduct preliminary surveys (desktop analysis field surveyed 

for verification) of potential force main routes to establish: 
 

 Survey Control 

 Location of existing tie-in points 

 Size and location available work areas (including available corridor 
widths) 



 
 

 Size and location of available laydown areas 

 Size and location of available bore pits areas 

 Location of existing and newly acquired geotechnical borings 
 
  3. Gather and review existing available geotechnical data for the 

project corridor to determine impact of possible geologic conditions on 
project design.  Conduct at least two (2) deep (90 LF) borings along potential 
HDD force main route between MLK Jr. Boulevard and East Broad Street 
to supplement and confirm existing available geotechnical data (see following 
description of Geotechnical Investigation and Report for boring location 
requirements). 

   
  4. Conduct the initial phases of the subsurface utility evaluation 

(Level D database search and Level C visual inventory), to characterize and 
evaluate potential force main route(s), bore pits, staging, and layout areas. 

 
  5. Prepare preliminary traffic control and staging plans for force 

main installation using both HDD and direct bury construction methods.  
Please note that although a traffic or parking lane may be available for use as 
a work zone, east-west traffic must be maintained on major east-west 
roadways (e.g. – Oglethorpe Avenue, Liberty Street) and north-south traffic 
(as applicable) on key north-south roadways (Boundary, MLK, Montgomery, 
Whitaker, Drayton, Abercorn, Price, East Broad). 

 
  6. Consult with the City as needed to discuss the work to date 

and proposed force main routes, staging areas, and work zones under 
consideration. 

 
  7. Review fusible pipe materials to determine the impact of 

material selection on project design, capital cost, lifetime, operation / 
serviceability and maintenance.  Make recommendations concerning the 
most appropriate pipe material for each segment of the project, (long bores, 
short bores, direct bury, tie-ins, etc.). 

 
  8. Review project requirements and confer with Directional 

Drill Professional and City staff to identify ways in which the City may be 
able to reduce project cost, e.g. – estimate volume of cuttings and drilling 
fluid and propose local disposal/reuse options, discussion of favorable work 
schedules, alternative project bidding options, etc. 

 
  9. Conduct hydraulic analysis of existing pumping systems and 

24” diameter force main and evaluate the layout and condition of Lift Station 
23.  Make preliminary recommendations for necessary improvements to 
influent hydraulics, pumping systems, site equipment and piping, electrical 
power systems, controls, SCADA, and stand-by power systems.  Include 
supporting documentation, (calculations, pump curves, etc.) 

 
  10. Prepare a Concept Report that shall include the following for 



 
 

HDD and direct bury force main installation methods (as applicable): 
 

 Results of the initial subsurface utility investigation. 

 Results of the initial geo-technical review and investigation. 

 Graphic and narrative descriptions of the proposed force main 
route(s), including areas of disturbance, staging and layout areas. 

 Impacts to downtown traffic. 

 Noise and dust impacts and proposed mitigation measures. 

 Lift station upgrades. 

 Discussion of options for the City to reduce project cost. 

 Estimated construction schedules. 

 Concept level Engineer’s Estimate of Probable Cost for the proposed 
project for lift station upgrades, force main installation by HDD, and 
force main installation by direct bury.  Indicate source of estimating 
data.  Expected range of accuracy (not simply contingency) for 
estimates shall be ± 30%). 

 Recommendations for lift station upgrades, force main route, and 
methods of construction by route segment. 

 
  11. The Consultant shall schedule a progress meeting to meet 

with the City and present the Concept Report. 
 
 C. Preliminary Engineering 
 
  1. Site Survey And Topographic Survey 
  
   a) Provide all necessary survey data to design the 

proposed 24” sanitary force main, including but not limited to: 
 

 Right-of-way boundaries, easements, property corners, 
building corners, lot lines, and a copy of the recorded plats 
for staging areas and proposed route. 

 Topographic data for the forcemain route within the public 
right of way and a minimum of twenty-five (25) feet from the 
forcemain centerline, (where the forcemain is located less 
than 25’ away from public right of way boundary). 

 Verify both horizontal and vertical position of existing 
equipment, structures, pipes, and appurtenances along the 
proposed force main route(s).  Locate all above and below 
ground structures, measuring elevations and dimensions 
permanent benchmarks, and ancillary equipment.  For HDD 
force main routes, the above survey mapping requirements 
shall, at a minimum, apply to drilling equipment staging areas 
and areas where the proposed forcemain will be at depths 
where interferences may exist. 

 Locate trees that may be impacted by work (adjacent to 
drilling equipment staging areas and pits, direct bury trenches, 



 
 

etc.) and indicate size and species. 

 Locate all permanent benchmarks and geotechnical boring 
locations. 

 
   b) The Consultant shall be responsible for 

establishing reference benchmarks, including temporary benchmarks, 
and base line identified on the construction drawings, along with 
marking and locating all easements and right-of-ways (ROWs) for 
construction and in the construction area.  This shall be coordinated 
and scheduled with the Contractor, who shall protect the 
benchmarks (including temporary) and field placement of the marked 
and located easement and ROW lines.  Each construction drawing 
sheet shall include a benchmark.  

 
   c) The survey shall utilize a coordinate system 

based on the Georgia State Plane Coordinate System, East Zone, 
North American Datum of 1983 (NAD 83).  Elevations shown shall 
be based on the North American Vertical Datum of 1988 (NAVD 
88).  All measurements and coordinates shown shall use the U.S. 
Survey Foot definition. 

 
  2. Subsurface Utility Engineering 
 
   a) The Consultant shall provide horizontal and 

vertical field identification and verification, including mapping, of all 
underground utilities that are in the vicinity or in conflict with the 
proposed force main installation.  Subsurface Utility Engineering 
(SUE) services shall be required per ASCE Standard 38-02 "Standard 
Guideline for the Collection and Depiction of Existing Subsurface 
Data," and such specialized service companies shall be contracted. 

 
   b) The minimum level of information to be used 

for this project includes: 
 

 Quality Level D is the most basic level of information 
obtained and requires a search of all reasonably accessible 
databases.  Databases may include some or all of the 
following: Utility companies; public works departments; and 
facility owners. 

 Quality Level C information requires a visual inventory and 
survey of the above ground infrastructure associated with 
utilities such as manholes, valve boxes, hand holes, 
transformers, etc., to assess the general accuracy and 
completeness of the information obtained in the Level D 
phase. 

 Quality Level B is the level in which geophysical methods are 
employed to designate the existence and approximate 
horizontal location of utilities in the project area.  Methods 



 
 

employed include electromagnetics, ground penetrating radar 
(GPR), 3-D assisted radar tomography (CART), and other 
specialized geophysical equipment.  Deliverables for Level B 
include survey drawings of all utility features with attributes 
showing the quality information of each utility line.  Level B 
includes information gathered during Level C and Level D. 

 Quality Level A involves the vacuum excavation technique to 
safely dig test holes and expose utilities.  This provides an 
exact three dimensional location and positive identification of 
the utility.  Vacuum excavation uses an air lance to break up 
the soil and a vacuum system to remove the soil, thereby 
eliminating the potential for damage that can be caused by 
mechanical excavation.  The cost to patch test digs shall be 
part of the per hole cost for Quality Level A investigations. 

 
   c) The limits of the utility locates shall be: 
 

 Quality Levels C & D:  In public right-of-ways the horizontal 
limit shall be 5 feet outside of the public right-of-way, 
otherwise the horizontal limit shall be 25 feet on-center of the 
proposed project centerline.  There shall be no vertical limit.  
Level C & D reviews should be conducted for all proposed 
force main corridors. 

 Quality Levels A & B:  The horizontal limit shall be at least 
25 feet on-center of the proposed project centerline and the 
vertical limit shall be at least 10 feet below ground surface. 

 For force main installation by HDD methods, Level B & A 
analysis will be required at drilling equipment staging areas 
and along the forcemain route where the proposed depth of 
disturbance is ten (10) feet or less and where known or 
suspected utilities in conflict may exist. 

 Deeper investigations may be warranted based on proposed 
construction methods, results of screening level 
investigations, or other factors.  Deeper investigations shall 
be performed by others based on the Consultant’s 
professional judgment and with the concurrence of the 
Owner. 

 
   d) In order to facilitate consistent project 

bidding a quantity of hours (Level B) and test holes (Level A) has 
been included on the proposal form, and the proposer will be asked 
to specify rates for each. 

 
  3. Geotechnical Investigation and Report 
 

 The geotechnical investigation shall be performed to produce basic data for 
the directional drilling contractors to evaluate the methods and potential 
issues for the installation of the sanitary force main.  These issues may 



 
 

include ease or difficulty of drilling, stability of boreholes and methods to 
stabilize the boreholes, possibility of running sands or collapsible soils, 
obstructions and hard material. 

 The bidder’s geotechnical project approach must include a discussion of the 
geotechnical engineer’s experience, capabilities, and program to provide 
sound recommendations to the design engineer and sufficient data to the 
contractor for competitive bidding without performing unnecessary drilling. 

 
   a) At minimum, the geotechnical investigation 

shall include a series of soil test borings along the proposed 
alignment of the sanitary forcemain.  The geotechnical engineer shall 
search previous borings in the vicinity of the alignment area for 
general soil stratigraphy to be expected.  The number of borings shall 
be appropriate to delineate the variation of soil profile along the 
alignment.  As the soils between the Springfield Canal and Martin 
Luther King Jr. Boulevard are expected to be weaker and more 
variable than the remainder of the alignment, these borings shall be 
spaced no greater than 200 feet apart.  Borings between Martin 
Luther King Jr. Boulevard and East Broad Street shall be spaced no 
greater 400 feet apart.  One boring shall be located at each launch 
and exit pit location.  The boring locations may be adjusted based on 
the available space and site accessibility.  The depth of borings shall 
be at least 10 feet below the potential depth of excavation or pipe 
embedment depth. 

 
 The soil test borings shall be performed in accordance with ASTM 

D1586.  The drilling method shall be appropriate for the soil 
conditions.  Split-barrel sampling and SPT testing shall be taken 
continuously at depth intervals from 10 feet above to 10 feet below 
the proposed sanitary forcemain embedment depth.  If the pipeline 
embedment depth cannot be anticipated at the time of the 
geotechnical investigation, the split-barrel sampling and SPT testing 
shall be performed continuously for the entire boring depth.  A 
geotechnical engineer or geologist shall classify the soil samples. 

 
 Laboratory testing shall be performed on selected representative 

samples to determine the soil composition and confirm visual 
classification.  For each soil stratum, the tests shall include natural 
moisture content, grain size distribution and Atterberg limits for 
cohesive soils.  The total number of samples tested shall not be less 
than 25% of the total split barrel samples taken from the soil test 
borings. 

 
 A geotechnical report shall be provided and describe the general 

geology of the site, site conditions, drilling procedures and findings 
of soil test borings and laboratory testing.  The geotechnical report 
shall also evaluate soil conditions relative to directional drilling and 
apparent issues that should be expected for the method of forcemain 
construction. 



 
 

  
 For project bidding purposes, assume a boring depth of 90 feet 

below ground surface between Martin Luther King Jr. Boulevard and 
West Broad Street, and boring depths between 50 feet to 90 feet 
below ground surface between Martin Luther King Jr. Boulevard and 
the Springfield Canal. 

 
   b) To protect the directional drill corridor from 

hyrofracture, borings shall be located away from the proposed 
project alignment, (approximately 50’ to 100’, minimum offset 
distance shall be verified by the Geotechnical Consultant).  In 
coordination with the City, the geotechnical design team shall identify 
appropriate locations along the corridor to conduct geotechnical 
borings.  Selection of boring sites will need to consider factors such 
as vertical and horizontal clearances for drill rig operation, disruption 
of vehicular and pedestrian traffic, and need for sufficient 
geotechnical data for project design and bidding.  Necessary traffic 
control measures shall be included in the cost of the geotechnical 
investigation. 

 
   c) Due to the variable nature of the geotechnical 

field investigation, the fee amount for the geotechnical investigation 
shall include twenty-four (24) borings and a total boring depth of 
1,920 LF, (12 x 90 LF + 12 x 70 LF = 1,920 LF).  An additional 1000 
LF of drilling and an additional four (4) borings have been included 
on the bid form and shall be included in the fee to establish the 
additional cost (or credit) for borings. 

  
   d) The following paragraphs describe the 

minimum geotechnical report requirements for those segments of the 
proposed force main installed using the direct bury construction 
method: 

 
 The Consultant shall contract a geotechnical investigation company 

to characterize the existing subsurface conditions along the proposed 
utility route every 300 feet, and as necessary at bore crossings.  The 
depth of the penetration test shall be based upon soil conditions and 
likely depth of proposed infrastructure. 

 
 Investigation shall include coring of existing pavement and 

underlying base to determine roadway thickness.  A core shall be 
taken for every 500 linear feet of pavement requiring demolition, 
with additional cores taken where changes in roadway classification 
or appearance suggest a change in pavement or base material 
composition or thickness. 

 
 The geotechnical investigation and evaluation is needed to determine 

the subsurface conditions of the proposed forcemain route, and to 
evaluate the conditions for the construction of the proposed project. 



 
 

 
 The geotechnical engineering evaluation report shall summarize the 

following information: 
 

 A brief description of the proposed project 

 A description of the route conditions 

 An explanation of the subsurface exploration procedures and 
findings 

 Bedding/backfill recommendations 

 Roadway coring data 
 
  4. PRELIMINARY (30%) PLAN SUBMITTAL 
 
   a) The Consultant shall prepare and submit 

preliminary plans (30% complete), which shall include: 
 

 General plan sheets including Cover Sheet, General Notes & 
Legends, Key Map 

 Preliminary civil site plans including existing conditions, 
demolition, and pipe and equipment staging areas (launching 
and receiving) showing proposed work area limits 

 Preliminary forcemain design construction plans, including 
plan views & profile views for critical areas, such as bore pits 
or areas of significant conflicts, (final profiles, when 
complete, shall show proposed pipe depths, vertical & 
horizontal fittings, utility conflicts, isolation and air release 
valve manhole locations, staking information and boring 
locations along the sanitary forcemain route) 

 Preliminary traffic control and staging plans 

 Preliminary plans sheets for Lift Station 23 upgrades 
including existing conditions (site, structures in plan & 
profile, electrical, controls, SCADA, stand-by power) and 
proposed upgrades to same, bypass and demolition plans 

 
   b) The Consultant shall identify any and all 

required project permits and prepare and submit a list of the types of 
permits considered and indicate the permits required.  Concurrence 
with this list by the City does not relieve the Consultant’s 
responsibility to identify and prepare approvable submittals for all 
required permits. 

 

 The Consultant will be responsible for determining required 
encroachment permits and approvals needed from existing 
entities (e.g. Georgia Power, Atlanta Gas Light, etc.), 
Chatham County, Georgia Department of Transportation, 
and railroads. 

 Identification and preparation of all permits/applications to 



 
 

satisfy City, County, State, and Federal requirements for the 
construction of the project shall also be the responsibility of 
the Consultant. 

 Project shall be subject to City of Savannah Site Plan Review 
(SPR) process to secure land disturbing activity permits. 

 Permitting shall also include any wetland delineation and 
approval from regulating agencies for the installation of 
utilities. 

 The Consultant shall prepare a list of the types of permits 
considered and indicate the permits required.  Concurrence 
with this list by the City does not relieve the Consultant’s 
responsibility to identify and prepare approvable submittals 
for all required permits. 

 Consultant shall include estimated agency submittal and 
review times in the project schedule provided in the proposal 
submittal. 

 
   c) Consultant shall also prepare and submit the 

following items along with the preliminary plan submittal: 
 

 Horizontal Directional Drill Analysis – Provide a copy of the 
necessary calculations for directional drilling and piping 
installation, (curvature, maximum pulling force, etc.) 

 Geotechnical Report 

 Pump Station Analysis – Update the hydraulic analysis and 
evaluation of layout and condition of Lift Station 23 
submitted with the Concept Report based on comment from 
City staff and further discovery or analysis by the Consultant 
during preparation of the 30% submittal. 

 List of the types of permits considered and required 

 Engineer’s Estimate of Probable Construction Cost (expected 
range of accuracy (not simply contingency) for estimates shall 
be ± 20%) including brief narrative description of updates to 
scope and estimating data. 

 Draft Specification Table of Contents 
 
   d) The Consultant shall submit two (2) paper 

copies and one (1) electronic copy of the submittals (full-size 24” x 
36” plan sheets).  After a two (2) week review period, the Consultant 
shall hold a workshop with City staff to present the plans and review 
the preliminary design. 

 
2.15 Design Phase Services 
 
 After the Concept Report and preliminary plans have been reviewed and approved by the 

City, the design phase shall begin.  The design phase requires the Consultant to make 
drawing and specification submittals at the 60%, 100%, and Final stages of project design, 



 
 

and includes permit submittals and plats. 
 
 A. Plat Preparation 
 

 The Consultant shall prepare up to five (5) recordable plats covering properties in 
which public easements or rights-of-way must be acquired by the Owner for the 
project.  Plats shall be prepared in duplicate as follows:  One set of plats shall contain 
PIN numbers and the names of property owners based on current County property 
tax records, and one set shall omit PIN numbers and the names of property owners.  
Legal research, if required, shall be the responsibility of the Consultant.  These 
documents shall be submitted after the completion and review by the Owner of 
preliminary plans.  All plats shall be stamped with a seal and signed by a Land 
Surveyor registered in the State of Georgia. 

 
 B. Land Acquisition Services 
 

 The Consultant shall be responsible for providing comprehensive land acquisition 
service, including any permanent and temporary easement acquisitions and fee 
acquisitions required to construct and maintain the project.  The nature of the 
property rights to be acquired and the number of properties involved will depend on 
the project route, supporting infrastructure locations, and installation techniques.  It 
is the City’s preference to use existing street right of ways. 

 
 The Consultant shall assume that up to 5 properties will require the acquisition of 

permanent and/or temporary easements. 
 

 The acquisition services provided by the Consultant shall include, but are not 
specifically limited to: 

 

 Title research 

 Preparation of acquisition plats or plans stamped and signed by a Georgia 
registered land surveyor 

 Staking the required acquisition areas at the onset of acquisition activities 

 Title search and preliminary title certificate, documenting each affected 
property’s ownership, issued by an attorney approved by the City 

 Obtaining acquisition agreements from each affected property owner.  The 
City’s preference is to obtain the required acquisition areas by donation.  
However, compensation based on the county tax assessor’s property 
valuation may be utilized.  The City Attorney will perform the closings. 

 Create and maintain a file documenting all contacts and transactions with 
each affected property owner. 

 
 The Consultant may sub-contract with a qualified firm to provide all or portions of 

the tasks described above. 
 
 C. 60% Construction Plans Submittal 
 
  1. Consultant shall submit new and revised drawings to the City 



 
 

for review at the 60% design completion stage.  The 60% submittal shall 
include the following drawings: 

 

 General plan sheets including revised Cover Sheet, General Notes 
and Legends, Key Map and preliminary Drawing Index and Vicinity 
Map 

 Revised civil site plans (existing conditions, demolition, and staging), 
site restoration plans, and civil construction plans, (including pipe 
connection methods), including locations and details for proposed 
pedestrian and vehicular traffic and noise barriers at staging areas 

 Revised traffic control & staging plans 

 Preliminary construction sequencing plans 

 Revised sanitary forcemain construction plans (plan & profile) 

 Preliminary geotechnical data and boring logs 

 Revised Lift Station 23 plan sheets, including existing conditions (site, 
structures in plan & profile, electrical, controls, SCADA, stand-by 
power) and proposed upgrades to same, revised bypass and 
demolition plans. 

 
  2. Consultant shall also prepare and submit the following items 

along with the 60% construction plan submittal: 
 

 Draft Specifications for all project components, including specialty 
materials, materials testing, HDD construction methods, and best 
management practices for environmental protection (noise & dust 
abatement).  Includes Supplemental General Conditions and 
Measurement and Payment sections 

 Updated (60%) Engineer’s Estimate of Probable Construction Cost 
(expected range of accuracy (not simply contingency) for estimates 
shall be ± 15%) including brief narrative description of updates to 
scope and estimating data. 

 Draft Construction Schedule 
 
  3. The Consultant shall submit three (3) full-size paper copies 

and one (1) electronic copy of the submittals).  After a two (2) week review 
period, the Consultant shall hold a workshop with City staff to review the 
60% plan submittal. 

 
  4. The Consultant shall then meet with the City Site Plan 

Review (SPR) team to present 60% drawings and discuss project in advance 
of plan submittal for issuance of land disturbing activity permits.  A single set 
of full-size paper plans shall be submitted to the SPR team at this time.  
Consultant shall address comments generated by the SPR team in the 100% 
plan submittal. 

 
  5. The 60% submittal will address comments generated during 

the review of the 30% submittal.  Failure to address previous comments may 



 
 

result in the submittal being considered incomplete. 
 
 D. 100% Construction Plans Submittal 
 
  1. Consultant shall submit revised drawings to the City for 

review at the 100% design completion stage.  The drawings and 
specifications submitted at this stage shall be 100% or nearly 100% complete.  
The 100% submittal shall include the following drawings: 

 

 Final general plan sheets 

 Final civil site plans, notes, and details 

 Final sanitary forcemain construction plans, (plan & profile) 

 Final traffic control and staging plans 

 Final construction sequencing plans 

 Final erosion and sedimentation control plans, notes and details 

 Final Lift Station 23 Upgrade plans 

 Final geotechnical data and boring logs 
 
  2. The Consultant shall also prepare and submit the following 

items along with the 100% construction plan submittal: 
 

 Final Specifications, including Standard Contract Documents and 
Special Inspections 

 Final (100%) Engineers Estimate of Probable Construction Cost 
(expected range of accuracy (not simply contingency) for estimates 
shall be ± 10%) including brief narrative description of updates to 
scope and estimating data. 

 Final Construction Schedule 

 List of all required special inspections, a budget estimate for 
completing special inspections, and a list of firms that can provide 
these services for the project. 

 
  3. The Consultant shall submit three (3) full-size paper copies 

and one (1) electronic copy of the submittals, (for City staff review).  Submit 
100% plans to SPR review.  After a two (2) week review period, the 
Consultant shall hold a workshop with City staff to review the 100% plan 
submittal. 

 
  4. The 100% submittal will address comments generated during 

the review of the 60% submittal.  Failure to address previous comments may 
result in the submittal being considered incomplete. 

 
 E. Permitting Services (Submittals) 
 
  1. The Consultant shall prepare plats and/or exhibits and 

submit applications to obtain permits for all canal and wetland crossings 
and/or encroachments.  The Consultant shall perform surveys of the 



 
 

proposed encroachments and prepare crossing/parallel alignment design for 
the final alignment according to the standards and regulations of the 
appropriate entity. 

 
  2. The Consultant shall prepare all permit applications, 

documentation, and supporting attachments needed to secure necessary 
project approvals.  These documents, with supporting attachments, shall be 
prepared by the Consultant prior to the completion of final plans and 
forwarded to the Owner for execution.  Copies of these documents and final 
agency approval documentation shall be bound with the contract documents, 
and appropriate information shall be shown on final plans. 

 
 F. Final Revisions 
 
  1. The Consultant shall address any final comments on the 

drawings and specifications from City staff, the SPR team, and/or other 
review agencies.  Consultant shall document and submit to Owner a 
summary of the final revisions made. 

 
  2. The final plans, specifications, and list of required special 

inspections shall be submitted to the City of Savannah Development 
Services, [eight (8) full-size paper copies and one (1) electronic copy on CD]. 

 
2.16 Bid Phase Services 
 
 After the final design documents have been reviewed and approved by the City of Savannah, 

with appropriate agency approvals and easements obtained, bidding services shall be 
provided in accordance with Section II, including but not limited to the following: 

 
 A. Preparation of Plans and Specifications for Bidding – Prior to advertising for 

bids, the consultant shall coordinate with the City to make ready the project 
specifications and provide plans for bidding.  The requirements include: 

   
  1) Completion of the City’s Request for Contract form, (asks for 

recommendations on the value of liquidated damages, duration of 
construction, wet weather days, etc. 

 
  2) Prepare the project bid form, which shall be consistent with 

the Measurement and Payment specification and include any necessary 
instructions to complete the form 

 
  3) Update Section 01600, Supplemental General Conditions, as 

necessary to conform to special conditions pertaining to the project that are 
different from Section 01500, General Conditions. 

 
  4) Assist City staff in the preparation of the invitation to bid 
 
  5) Transmission of three (3) complete sets of approved plans to 

the City of Savannah marked “APPROVED FOR BIDDING” 



 
 

 
 B. Project Bidding Assistance, including: 
 
  1) Responding to comments/questions from involved parties 

via compilation and submission of addenda to Owner 
 
  2) Attending Pre-Bid Conference 
 
  3) Preparation and distribution of pre-bid meeting minutes 
 
  4) Review of Bid Proposal Documentation and Preparation of Bid Tabulation 
 
  5) Evaluation and recommendation of Contractor 
 
2.17 Construction Phase Services 
 
 After the Bid Phase has been completed and an acceptable bid has been awarded by the City 

of Savannah, construction phase services shall be provided in accordance with Section II, 
including but not limited to the following: 

 
 A. Contract Administration 
 
  1) Pre-Construction Conference 
 

 Attend Pre-Construction Conference and present/review project 
requirements 

 Preparation and distribution of pre-construction meeting minutes 

 Provide seven (7) full-size (24” x 36”) and two (2) half-size (11” x 
17”) sets of conformed plans marked “APPROVED FOR 
CONSTRUCTION” 

 
  2) Conducting monthly Project Meetings 
 
  3) Preparing and distributing minutes of all meetings 
 
  4) Reviewing and responding to Contractor Requests for 

Information (construction phase requires prompt, accurate interpretation of 
the plans and specifications by personnel knowledgeable of construction 
practices that have thoroughly studied the plans and specifications) 

 
  5) Reviewing and tracking shop drawing submittals and submittal revisions 
 
  6) Evaluation of substitutes 
 
  7) Reviewing Contractor proposed bypass plans 
 
  8) Interpretation and clarification of the Contract Documents 
 



 
 

  9) Reviewing Contractor’s Pay Requests 
 
  10) Reviewing and evaluating proposed Change Orders 
 
  11) Copies of time sheets for all A/E personnel providing 

construction phase services, including a brief narrative of the work 
performed (to accompany A/E consultant requests for payment) 

 
  12) Preparing Facility O&M Manual (two (2) paper copies, one 

(1) electronic copy) 
 
  13) Preparing project punch lists 
 
  14) Conduct Final Inspection in coordination with City Staff 
 
 B. Resident Inspection 
 
  1) Provide part-time resident project inspector during active 

construction, full-time resident project inspector during active long-shot 
directional drilling 

 
  2) Copies of inspection field logs 
 
  3) Documentation for defective work, stored materials, and material quantities 
 
  4) Inspection of shipped materials for condition and compliance 

with approved shop drawings 
 
  5) Oversight of inspections and testing 
 
  6) Review of applications for payment based on submitted data and schedules 
 
  7) Monthly review and submittal of Contractor’s record drawings 
 
  8) Daily documentation of lost time / wet weather days 
   
  9) Compilation and submission for Certificate of Substantial Completion 
 
  10) Compilation and submission of Final Inspection Project Punch List 
 
2.18 Close-Out Services 
 After the construction of the project has been completed and final payment to the 

Contractor has been paid by the City of Savannah, close out services shall be provided to 
include the following: 

 
 A) Close-Out Document Checklist 
 
  1) Record Drawings (As-builts) 
  2) CDs of Record Drawings (As-builts) (AutoCAD 2007 format) 



 
 

  3) Recorded Plats 
  4) Two complete sets of Mylars 
  5) Certification letter with Utility Cost/Quantities 
  6) Signed Elevation Certificates 
  7) Videotape of Utilities 
 
 B) Record Drawings (As-Built Drawings) must be submitted to the City of 

Savannah Water and Sewer Planning and Engineering Office for review and 
approval.  The size of the sheets shall be 24" x 36".  Record Drawings shall have a 
coordinate system based on the Georgia State Plane Coordinate System, East Zone, 
NAD 83.  Elevations shown shall be based on NAVD 88.  All measurements and 
coordinates shall use the U.S. Survey Foot definition.  Coordinates shall be shown on 
all drainage structures, detention facilities, manholes, valves, fire hydrants, tees, 
bends, and depths of pipe installed by HDD.  The final Record drawings shall 
include all improvements by Contractor and equipment suppliers, and shall be 
stamped / certified by a Land Surveyor registered in Georgia and/or a Professional 
Engineer registered in Georgia. 

 
2.19 Insurance Requirements 
  
 The designer of the proposed project (A/E Prime Consultant) shall meet the following 

insurance and certificate of insurance requirements: 
 
 A. BASIC COMMERCIAL GENERAL LIABILITY 
  Limits (or higher): 
  General Aggregate: $2,000,000 
  Products Completed Operations Aggregate: $2,000,000 
  Each Occurrence Limit: $1,000,000 
  Personal Injury Limit: $1,000,000 
  Damage To Premises Rented To You $1,000,000 Any One Event 
  Medical Expenses $       5,000 Any One Person 
   
  Required Endorsements and Certificate of Insurance: 
 

 This policy provides a Waiver of Subrogation endorsement in favor of Mayor and 
Aldermen of the City of Savannah its agents and / or employees and must be 
attached to the Certificate of Insurance. 

 
 No exclusions on Products Completed / Operations for either ongoing and / or 

completed projects / operations. 
 
  Coverage is for no less than Period of Repose for The State of Georgia. 
 

This policy provides a thirty (30) day cancellation endorsement in favor of Mayor 
and Aldermen of the City of Savannah its agents and / or employees and must be 
attached to the Certificate of Insurance. 

 
Not applicable for Non-Payment of Premium (The City of Savannah shall be 
notified if the insurance firm is cancelling coverage) 



 
 

 
 B. COMMERCIAL AUTO 
  Limits:  $1,000,000 Combined Single Limit (CSL) (Minimum) 
  Required Endorsements and Certificate of Insurance: 
 

This policy provides a Waiver of Subrogation endorsement in favor of Mayor and 
Aldermen of the City of Savannah its agents and / or employees and must be 
attached to the Certificate of Insurance. 

 
This policy provides a thirty (30) day cancellation endorsement in favor of Mayor 
and Aldermen of the City of Savannah its agents and / or employees and must be 
attached to the Certificate of Insurance. 

 
Not applicable for Non-Payment of Premium (The City of Savannah must be 
notified if the insurance firm is cancelling coverage) 

 
 C. WORKERS COMPENSATION & EMPLOYERS LIABILITY 

 (Includes coverage of all employees, volunteers and others under your direction and 
supervision) 

  
  Limits: 
  Part A: Workers Compensation: Statutory 
  Part B: Bodily Injury By Accident: $500,000 Each Accident 
  Bodily Injury By Disease: $500,000 Policy Limit 
  Bodily Injury By Disease: $500,000 Each Employee 
 
  Required Endorsements and Certificate of Insurance: 
 

This policy provides a Waiver of Subrogation endorsement in favor of Mayor and 
Aldermen of the City of Savannah its agents and / or employees and must be 
attached to the Certificate of Insurance. 

 
This policy provides a thirty (30) day cancellation endorsement in favor of Mayor 
and Aldermen of the City of Savannah its agents and / or employees and must be 
attached to the Certificate of Insurance. 

 
Not applicable for Non-Payment of Premium (The City of Savannah must be 
notified if the insurance firm is cancelling coverage) 

 
 D. COMMERCIAL UMBRELLA 
  Limits:  $5,000,000 per Occurrence & Aggregate (Minimum) 
  Required Endorsements and Certificate of Insurance: 
 

This policy provides a Waiver of Subrogation endorsement in favor of Mayor and 
Aldermen of the City of Savannah its agents and / or employees and must be 
attached to the Certificate of Insurance. 

 
This policy provides a thirty (30) day cancellation endorsement in favor of Mayor 
and Aldermen of the City of Savannah its agents and / or employees and must be 



 
 

attached to the Certificate of Insurance. 
 

Not applicable for Non-Payment of Premium (The City of Savannah must be 
notified if the insurance firm is cancelling coverage) 

 
This umbrella covers over Commercial General Liability, Commercial Auto and 
Employers Liability (Part B of Workers Compensation). 

 
  Umbrella is follow form with all provisions of the underlying coverage. 
 
 E. PROFESSIONAL LIABILITY 
  Limits:  Per Claim & Aggregate Limit:  $2,000,000 
   
  Required Endorsements and Certificate of Insurance: 
 

This policy provides a Waiver of Subrogation endorsement in favor of Mayor and 
Aldermen of the City of Savannah its agents and / or employees and must be 
attached to the Certificate of Insurance. 

 
This policy provides a thirty (30) day cancellation endorsement in favor of Mayor 
and Aldermen of the City of Savannah its agents and / or employees and must be 
attached to the Certificate of Insurance. 

 
Not applicable for Non-Payment of Premium (The City of Savannah must be 
notified if the insurance firm is cancelling coverage) 

 
  No exclusions for either ongoing and / or completed projects / operations. 
 

 The City of Savannah will accept the purchase of a 36 month Extended Reporting in 
the of Professional Liability policy cancellation. 

 
 F. OTHER ITEMS REQUIRED 
 

 Notice of Cancellation: No less than thirty (30) day notice provided to certificate 
holder. 

 
Not applicable for Non-Payment of Premium (The City of Savannah must be 
notified if the insurance firm is cancelling coverage) 

 
All insurance carriers in the policy / COI are required to have an AM Best Rating of 
A-, IX or better. 

 
The City of Savannah is not responsible for any of the property used in the project 
or owned by the designer. 

 
  All deductibles in the coverage are the responsibility of Named Insured on policy. 
 

 To the fullest extent permitted by law, the Consultant shall indemnify and hold 
harmless the Owner, Owner’s agents, employees, officers, and elected officials from 



 
 

and against claims and damages, losses and expenses, including but not limited to 
reasonable attorney’s fees, arising out of or resulting from any and all services 
provided by Consultant under this Contract and all addenda, modifications, exhibits, 
or other material incorporated by reference herein, including without limitation any 
such claim, damage, loss or expense is attributable to bodily injury, sickness, disease, 
or death, or to injury to or destruction of tangible property, including loss of use 
resulting therefrom, loss of wages, workers’ compensation benefits, and automobile 
and vehicle operations claims, but only for damages, losses, or expenses to the extent 
caused by or resulting from the negligence, recklessness, or intentionally wrongful 
conduct of the Consultant or other persons employed or utilized by the Consultant 
in the performance of the contract. 

 
Before commencing any work under this contract, Consultant shall deliver to City all 
such certificates of insurance.  The Consultant shall also provide certificates of 
insurance from all sub-consultants with coverage limits appropriate to their scope of 
work; however, the Consultant will ultimately be responsible for any gap in coverage 
or lack thereof. 

 



 
 

SECTION III 
 

FEE PROPOSAL 
 
ALL PROPOSERS MUST BE REGISTERED SUPPLIERS ON THE CITY’S WEBSITE TO BE 
AWARDED AN EVENT. PLEASE REGISTER AT WWW.SAVANNAHGA.GOV. ELECTRONIC 
SUBMISSIONS WILL NOT BE ACCEPTED.  PROPOSALS MUST BE SUBMITTED ON THIS 
FORM. 
 
Fee proposals shall be submitted on this form in a separate sealed envelope clearly 
marked Fee Proposal for Lift Station 23 Upgrades, RFP Event # 6356 and include the 
name of the proposer.  Fee proposals will only be opened if after the initial evaluation, 
proposer is deemed to be qualified.  Fee proposals will then be considered in relation to 
the qualification points awarded to determine the overall best proposal in terms of fees 
and qualifications. 
 
 

All addenda must be acknowledged in the cover letter according to the terms set forth in 
Section 2.2 of this RFP. 

 

DIVISION A – CONCEPT REPORT 

Item # Description of Service or Deliverable Proposed Fee 

2.14.B Survey $ 

2.14.B Subsurface Utility Engineering (SUE) 

 Quality Level D - Database Review $ 

 Quality Level C - Visual Reconnaissance $ 

2.14.B Geotechnical  

2.14.B Lift Station Review and Analysis $ 

2.14.B Concept Report $ 

SUB-TOTAL, DIVISION A $ 

 

DIVISION B – FORCE MAIN DESIGN FOR INSTALLATION BY DIRECTIONAL DRILL                 

(PREDOMINANT METHOD) 

Item # Description of Service or Deliverable Proposed Fee 

2.14.C.1 Survey $ 



 
 

2.14.C.2 Subsurface Utility Engineering (SUE)  

 Quality Level B                            16 Hrs. @ $_________ per Hr. = $ 

 Quality Level A                      10 Holes @ $_________ per Hole = $ 

2.14.C.3 Geotechnical  

 Investigation and Report $ 

 Additional Drilling                              1,000 LF @ $_______ / LF = $ 

 Additional Borings                                      4 @ $________ Each = $ 

2.14.C.4 30% Plan Submittal $ 

2.15.A & B Plats & Land Acquisition           Five Parcels @ $_______ Each = $ 

2.15.C 60% Plan Submittal $ 

2.15.D 100% Plan Submittal $ 

2.15.E Permitting Services $ 

2.15.F Final Revisions $ 

2.16.A & B Bid Phase Services $ 

2.17.A Contract Administration $ 

2.17.B Resident Project Inspection            (1,040 Hrs @ $_____ / Hr) = $ 

2.18.A & B Closeout Services $ 

SUB-TOTAL, DIVISION B $ 

 

DIVISION C – FORCE MAIN DESIGN FOR INSTALLATION BY DIRECT BURY                    

(PREDOMINANT METHOD) 

Item # Description of Service or Deliverable Proposed Fee 

2.14.C.1 Survey $ 

2.14.C.2 Subsurface Utility Engineering (SUE)  



 
 

 Quality Level B                            32 Hrs. @ $_________ per Hr. = $ 

 Quality Level A                      20 Holes @ $_________ per Hole = $ 

2.14.C.3 Geotechnical Investigation and Report $ 

2.14.C.4 30% Plan Submittal $ 

2.15.A & B Plats & Land Acquisition         (Five Parcels @ $_______ Each) = $ 

2.15.C 60% Plan Submittal $ 

2.15.D 100% Plan Submittal $ 

2.15.E Permitting Services $ 

2.15.F Final Revisions $ 

2.16.A & B Bid Phase Services $ 

2.17.A Contract Administration $ 

2.17.B Resident Project Inspection            (1,040 Hrs @ $_____ / Hr) = $ 

2.18.A & B Closeout Services $ 

SUB-TOTAL, DIVISION C $ 

 

TOTAL FEE PROPOSAL:  The Total Fee Proposal shall be for the larger of the two sums provided 
directly below. 

 

Sum of “DIVISION A” fee sub-total + “DIVISION B” fee sub-total = $  

Sum of “DIVISION A” fee sub-total + “DIVISION C” fee sub-total = $  

 
PLEASE CIRCLE THE LARGER OF THE TWO SUMS PROVIDED DIRECTLY ABOVE 

SUBMITTED BY: __________________________________________ 
 
PROPOSER: __________________________________________                                                                     
SIGNED:  __________________________________________                        
 
NAME (PRINT): __________________________________________                       
 
ADDRESS:  __________________________________________                        
 



 
 

CITY/STATE: _____________________________ZIP__________                    
 

TELEPHONE: (___________)_________________ 
   Area Code 
 
FAX:   (___________)_________________ 
   Area Code 
 
I certify this proposal complies with the General and Specific Specifications and Conditions issued by the City 
except as clearly marked in the attached copy. 

 
________________________ _____________________          

_______________ 
Please Print Name  Authorization Signature          

Date 
 
 
 

INDICATE MINORITY OWNERSHIP STATUS OF BIDDER (FOR STATISTICAL PURPOSES ONLY): 

CHECK ONE: 
______ NON-MINORITY OWNED    ______ ASIAN 

AMERICAN  
______ AFRICAN AMERICAN    ______ AMERICAN 

INDIAN 
______ HISPANIC    ______ OTHER 

MINORITY Describe________ 
______ WOMAN (non-minority) 



 

 
 

DBE PARTICIPATION GOALS  
 

The City of Savannah desires that this project have the strongest possible participation of Disadvantaged Business 
Enterprises (DBEs). DBE companies must have a current certification with the Georgia Department of 
Transportation (GDOT) or an approved certifying agency. Proposers should embrace this goal and demonstrate 
meaningful DBE participation in the project as follows: 
 
I. Prime Contractor Level DBE Participation 
 

Meaningful DBE participation may take the form of a teaming agreement, partnership, mentor-protégé 
relationship, joint venture, or similar relationship wherein the DBE partner shares in a significant portion of 
management responsibility and profit-making potential. The proposer shall: 
 

a. Provide names of DBE companies that are part of prime contractor bid team. 
b. Provide a copy of teaming, joint venture or other equivalent agreement(s) between parties on prime 

contractor bid team setting forth roles and responsibilities and profit-sharing arrangements. 
c. Describe roles and responsibilities of each company and its employees. 
d. Provide anticipated percentage of DBE participation for each participant on the team. 
e. Provide letter of commitment from lead firm, addressed to the City of Savannah, regarding association 

with each participant on the prime contractor level team. 
f. Provide letters of commitment from each DBE firm, addressed to the City of Savannah regarding 

association with lead firm. 
 
II. Prime Contractor Level DBE Participation 
 

The proposer shall provide a written plan for how it will ensure that DBE companies have the maximum possible 
opportunity to participate in prime and second tier sub-contracts that will be available for this project. 
 

a. The plan should include the proposer’s best estimate of the percentage of DBE participation (based on 
subcontract values) it expects to be able to achieve in this project from subcontractors. 

b. The plan shall include estimated dollar amounts of subcontract values that are used to estimate an overall 
proposal from the proposer. 

 
Points will be allocated based on each respondent’s proposed DBE goal, with the maximum points of four (4) 
being awarded to the respondent who submits the highest proposed DBE goal at the prime contractor level, and 
six (6) being awarded to the respondent who submits the highest proposed DBE goal at the sub-contractor level.  
 
Points will be allocated to each respondent by using the following mathematical calculation: 

 
In the case of the award based on the prime contractor level: 

 
    Respondent’s Proposed DBE Goal 
________________________________    x 6 = Weighted Score 
 

    Highest Proposed DBE Goal 
 

In the case of the award based on the sub-contractor level: 
 

    Respondent’s Proposed DBE Goal 
________________________________    x 9 = Weighted Score 
 

    Highest Proposed DBE Goal 
III. Satisfaction of DBE Goals; Good Faith Effort 
 

The process by which the City determines whether an Offeror has met the City’s DBE goal is set forth in the 
guidelines below: 



 

 
 

a. A bid shall be considered non-responsive unless a bidder meets either the DBE goal established for the 
contract or demonstrates good faith effort to meet the DBE goal.  

b. In order to meet the DBE goal of a solicitation, a bidder entity must submit the following information:  
i. The names and addresses of each DBE that will participate in the contract;  
ii. A description of the work that each DBE will perform;  
iii. The percentage of the contract value that each DBE will receive.  
iv. Written documentation, in a form acceptable to the City’s Office of Business Opportunity 

(“OBO”), of the bidder’s commitment to use each DBE whose participation the bidder submits 
to meet the contract goal; and  

v. Written confirmation, in a form acceptable to OBO, from each DBE that it will participate in the 
contract as indicated by the bidder.  

c. The bidder should submit the above information as follows:  
i. Under sealed bid procedures, the information should be provided with the sealed bid response; 

or  
ii. Under requests for letters of interest or requests for proposals, the information should be 

provided with the initial letter of interest or proposal.  
d. If the information required by section (b) above is not provided in accordance with section (c) above, the 

information must be provided to the City of Savannah within three (3) business days after OBO notifies 
the bidder that it has not provided all the required information with its response. Failure to provide the 
City of Savannah with this information within such three (3) business days may be cause for the response 
to the solicitation to be deemed non-responsive.  

e. Determination of Good Faith Effort.  
i. A bidder shall not be denied award of a contract due to failure to meet the assigned contract goal 

if the bidder timely (within the timeframes provided in paragraphs (c) and (d) above, as 
applicable) provides documentation demonstrating the bidder’s good faith effort to meet the 
goal, as determined by the Program Coordinator. In making such determination, the Program 
Coordinator shall consider the quality, quantity, and extent of the various efforts that the bidder 
has made to meet the goal.  

ii. The efforts that may be considered by the Program Coordinator include, but are not limited to:  
1. Soliciting through activities such as attendance at pre-bid meetings, advertising, or 

written notices, the interest of certified DBEs (or DBEs eligible for certification) that 
have the ability and capacity to perform the contract work. The bidder must solicit this 
interest in a timely manner to allow the DBEs to respond to the solicitation. The bidder 
must take appropriate steps to follow up initial solicitations of DBEs.  

2. Identifying the portions of the contract that could reasonably be performed by a DBE in 
order to increase the likelihood that the DBE goals will be achieved. This may include, 
where appropriate and commercially practicable, separating contract work items into 
segments more appropriate for participation by DBEs.  

3. Providing each interested DBE with adequate information about the plans, 
specifications, and requirements of the contract in a timely manner.  

4. Negotiating in good faith with each interested DBE. Evidence of such negotiation 
includes the names, addresses, and telephone numbers of DBEs that were considered; a 
description of the information provided regarding the plans and specifications for the 
work selected for subcontracting; and explaining why an agreement could not be 
reached with an interested DBE to perform the work. The fact that there may be some 
additional costs involved in subcontracting with DBEs is not in itself sufficient reason 
for a bidder’s failure to meet the contract DBE goal, as long as such additional costs are 
reasonable, as determined by the Program Coordinator in his or her sole discretion.  

 
iii. In determining whether a bidder has made a good faith effort, the Program Coordinator may 

also consider the level of participation proposed by the bidder and the level of participation 
proposed by other bidders. The closer the bidder’s proposed participation is to the goal or to the 
proposed participation by other bidders, the greater the indication of good faith by the bidder. 

 
IV. Hire Savannah Program Participation 
 



 

 
 

a. The City of Savannah seeks to increase the utilization of the local workforce to the greatest extent 
possible on City contracts. To achieve this priority, the City of Savannah Mayor and Aldermen endorse 
efforts to establish hiring agreements with businesses benefitting from municipal contracts with the City 
to hire local workers residing in the city of Savannah, Georgia.  

b. To the extent otherwise permitted by law, the requirements of the Hire Savannah Program shall be 
included in all bid awards of $100,000 or more for covered services and $250,000 or more for 
construction-related services as a method of inducing contractors to hire qualified workers who reside in 
Savannah, Georgia. 

c. To assist contractors in maximizing local labor use, the City of Savannah has partnered with WorkSource 
Coastal (WSC).  WSC assists employers and job seekers in meeting job training and employment needs 
throughout the ten-county coastal region including Savannah and Chatham County. WSC will post 
contractor job openings, coordinate recruitment among partner agencies, and refer qualified candidates to 
contractors for hiring consideration. Additional employer services are also available through WSC, 
including federally-subsidized training and/or wages for eligible activities.   

d. The Contractor is fully responsible for the work performed under the contract, and this responsibility is 
not in any way diminished by the use of labor supplied by WSC, nor is the City of Savannah or WSC 
accepting any responsibility for non-compliance with the contract due to the performance, or lack 
thereof, on part of labor supplied by WSC. 

e. The Contractor is responsible for the compliance of all contractors providing services under the Covered 
Contract, including subcontractors and lower-tier subcontractors but excluding material manufacturers 
and suppliers, with the requirements of the Hire Savannah Policy. 

f. In responding to this solicitation, the bidder/proposer shall complete a Hire Savannah Agreement, 
indicating that it agrees to be bound to contractual obligations to use good faith efforts to meet Hire 
Savannah Program requirements and hire Qualifying Workers residing in Savannah, Georgia.  

g. If the bidder or proposer fails to respond affirmatively, it shall be deemed nonresponsive to the 
solicitation. 

  



 

 
 

SECTION 01310 
DISADVANTAGED BUSINESS EMPLOYMENT PROVISIONS 

 
The City of Savannah actively encourages employment and participation of small and 
disadvantaged businesses in all City contracts.  Attention of the bidders is called to contract 
conditions contained herein pertaining to non-discrimination, equal employment opportunity, 
subcontracts, and opportunities for project area residents. 
 
It is the policy of the City of Savannah that disadvantaged business enterprises (DBEs) be given 
fair opportunity to participate in the performance of services for the City, and that prime 
contractors utilize DBE subcontractors and suppliers to the fullest extent possible consistent with 
the efficient performance of the contract. The City of Savannah has established an open DBE 
goal for this project.   
 
In order to determine compliance, bidders shall submit the following completed documents 
in a separate sealed envelope clearly marked with the bid number, project name and number 
and marked (Section 1310 Disadvantaged Business Employment Provisions) with their bid: 

 
1.  Non-discrimination statement (Sec. 01310-3) and; 

2.  Proposed schedule of disadvantaged business enterprise participation (Sec. 01310-

4) and; 

3.  Documentation of Good Faith Efforts [Submit only if the goals are not met.] 
 

Failure to submit the required documents shall result in the bid not being read or 
considered. 
 
 Suggestions to help meet the goal: 
 

 Dividing total requirements, when economically feasible, into smaller tasks or quantities 
to permit maximum participation of DBEs. 

 
 Advertising in general circulation media, trade association publications, or disadvantaged 

business enterprise media to solicit bids from DBE subcontractors or suppliers. 
[Advertisement should appear at least 10 days prior to bid due date, unless the 
City’s solicitation period is shortened.] 

 
 Designating portions of the work for DBE subcontracting in trades with established 

availability of DBE subcontractors. 
 

 Providing a minimum of 10 days notice prior to the Bid due date to DBEs when requesting 
bids or proposals for furnishing material or services as a subcontractor or supplier. 
 

Any attempt to submit false information, will result in a recommendation that the bidder be 
debarred from participating in future City contracts. 

 
The contractor is required to fulfill any DBE utilization commitments made unless good cause is 
demonstrated for any failure to fulfill such commitment. Written approval is required prior to 
any substitution. 



 

 
 

 
The contractor will maintain records and information necessary to document compliance with 
Good Faith Effort requirements, and the City shall have the right to inspect such records. 
 
Any DBE listed in the completed form entitled “Proposed Schedule of DBE Participation” 
(Section 01310-4) must be certified by an approved agency such as USDOT, GDOT, or SBA 
8(a) prior to the due date of this bid.  Proof of DBE certification such as a certificate or letter from 
the certifying agency is required to accompany the bid.  A firm that has submitted an application 
for DBE certification or an application for DBE certification under review but has not been 
certified is not qualified as a certified DBE and will not be recognized as such during the City’s 
evaluation process.   

 
No bidder shall enter into an agreement with any DBE that would in any way limit the DBE’s 
opportunities to sell to, or act as subcontractor for, any other party.  Violation of this requirement 
would be grounds to deem the bidder non-responsive to this bid solicitation. 
 
The following resources are available to aid bidders in complying with this section: 
 

The State of Georgia Department of Transportation maintains a website listing of 
Disadvantaged Business Enterprises located at www.dot.ga.gov/PS/Business/DBE 
 
Chatham County Purchasing Department maintains a listing of Disadvantaged Business 
Enterprises to include Contractors, Consultants and Suppliers. Contact (912) 652-7860. 

 
GA Tech Procurement Assistance Center maintains a listing of Disadvantaged 
Business Enterprises to include Contractors, Consultants and Suppliers. Contact (912) 
963-2524.  

 
Savannah/Hilton Head International Airport Commission maintains a listing of 
Disadvantaged Business Enterprises to include Contractors, Consultants and Suppliers. 
Contact (912) 964-0514 or visit the website at www.savannahairport.com 
 
Small Business Assistance Corporation maintains a listing of Disadvantaged Business 
Enterprises to include Contractors, Consultants and Suppliers. Contact (912) 232-4700 
or visit the website at www.sbacsav.com. 

 
 
 

 
 
 
 

 
 

 



 

 
 

NON-DISCRIMINATION STATEMENT 
 
The prime contractor / bidder certifies that: 

 
(1) No person shall be excluded from participation in, denied the benefit of, or otherwise 

discriminated against on the basis of race, color, national origin, or gender in connection 
with any bid submitted to the City of Savannah or the performance of any contract resulting 
therefrom; 

 
(2) That it is and shall be the policy of this Company to provide equal opportunity to all business 

persons seeking to contract or otherwise interested in contracting with this Company, 
including those companies owned and controlled by racial minorities, cultural minorities, 
women, and individuals belonging to other socially and economically disadvantaged groups; 

 
(3) In connection herewith, we acknowledge and warrant that this Company has been made 

aware of, understands and agrees to take affirmative action to provide such companies with 
the maximum practicable opportunities to do business with this Company; 

 
(4) That this promise of non-discrimination as made and set forth herein shall be continuing in 

nature and shall remain in full force and effect without interruption; 
 
(5) That the promises of non-discrimination as made and set forth herein shall be and are 

hereby deemed to be made as part of and incorporated by reference into any contract or 
portion thereof which this Company may hereafter obtain and; 

 
(6) That the failure of this Company to satisfactorily discharge any of the promises of non-

discrimination as made and set forth herein shall constitute a material breach of contract 
entitling the City of Savannah to declare the contract in default and to exercise any and all 
applicable rights and remedies including but not limited to cancellation of the contract, 
termination of the contract, suspension and debarment from future contracting opportunities, 
and withholding and or forfeiture of compensation due and owing on a contract. 

 
 
 ___________________________________        
___________________________________ 
    Signature          Title 
 



 

 
 

PROPOSED SCHEDULE OF DBE PARTICIPATION 
 
Any DBE listed in this completed form must be certified by an approved agency such as USDOT, GDOT, or SBA 8(a) prior to 
the due date of this bid.  Proof of DBE certification such as a certificate or letter from the certifying agency is required to 
accompany the bid.  A firm that has submitted an application for DBE certification or an application for DBE certification under 
review but has not been certified is not qualified as a certified DBE and will not be recognized as such during the City’s evaluation 
process.    
 

Name of Bidder/Proposer:                                               Bid No.     
 
Project Title:                                                                                 . 
 
NOTE:  Proof of DBE certification must be attached to this completed form for all firms listed in the table below.   

  

 
Name of DBE 

Participant 

 
 

Telephone 
 
 

Email 

 
Address 

(City, State) 

DBE? 
(Y/N) 

 

 
Type of Work 

Sub-Contracted 

 
Sub- 

contract 
Value (%) 

Sub- 
contract 
Value ($) 

 
 

 
 

    
 

 
% 

 

 
 

 
 

    
 

 
% 

 

 
 

 
 

    
 

 
% 

 

 
 

 
 

    
 

 
% 

 

 
 

 
 

    
 

 
% 

 

 
 

 
 

    
 

 
% 

 

Tot al  Base Bi d $ 

Tot al  Pr oposed DBE Subcont r act s  $ 

Bi dder ’ s Pr oposed DBE Par t i c i pat i on % 

 
 
The undersigned will enter into a formal agreement with the DBE Subcontractors/Proposers identified 
herein for work listed in this schedule conditioned upon executing of a contract with the Mayor and 
Aldermen of the City of Savannah. The Prime’s subcontractors’ subcontractors must enter into a formal 
agreement with the tier subcontractor identified herein for work listed in this schedule. It is the responsibility of the 
Prime contractor to ensure compliance by all subcontractors. 

 Joint Venture Disclosure 
 
If the prime bidder is a joint venture, please describe below the nature of the joint venture and level of work and 
financial participation to be provided by the disadvantaged joint venture firm.    

 
Joint Venture Firms 

 
Level of Work 

 
Financial Participation 

 
 

 
 

 
 

 
Printed name (company officer or representative):         

Signature:               

Title:            Email:       

Telephone:            Fax:        



 

 
 

Disadvantaged Business Enterprise 
 

GOOD FAITH EFFORT   
 
 

                                                                              ____________________________ 
Prime Company Name            Bid Date 
 
____________________________________              ____________________________ 
Project Name              Event Number 
 

 
If you have failed to secure DBE participation or if your DBE participation is less than 
the City’s project goal, you MUST complete this form. 

 
If the bidder’s method of compliance with the DBE goal is based upon demonstration of a good 
faith effort, the bidder will have the burden of correctly and accurately preparing and submitting 
the documentation required by the City.  Compliance with each item, 1 through 4 below, shall 
satisfy the Good Faith Effort requirement absent proof of fraud, intentional and/or knowing 
misrepresentation of the facts or intentional discrimination by the bidder. 
 

 
This form must be submitted in its entirety with supporting documentation in a 
separate sealed envelope with your bid prior to the time of bid opening.  Failure to 
comply will result in the bid being considered non-responsive and the bid will not be 
read or considered. 

 

                                                                                                                                                                            
1.) Please list each and every subcontracting and/or supplier opportunity (DO NOT LIST 
 NAMES OF FIRMS) which will be used in completion of this project, regardless of whether 
it  is to be provided by a DBE or non DBE.   
 
 (Use additional sheets, if necessary) 
 
List of:  List of: 
        Subcontracting Opportunities                Supplier Opportunities 
 
_________________________________ ____________________________________ 

_________________________________ ____________________________________ 

_________________________________ ____________________________________ 

_________________________________ ____________________________________ 

_________________________________ ____________________________________ 

_________________________________ ____________________________________ 



 

 

2.)   Did you obtain a current list of DBE firms? 

            Yes     Date of Listing          /           /            

             No     Source_______________________ 
 

3.)    Please indicate subcontract or supplier list categories for which potential DBE bidder lists        were 
provided?  Provide detail of how these DBEs were solicited. 
 
_____________________________________ _______________________________________ 

_____________________________________ _______________________________________ 

_____________________________________ _______________________________________ 

 
4.)   Please attach the following: 
 
(1) Completed Good Faith Effort Log see: 1310-7 Log 
 
(2) Evidence of solicitation to prospective DBE firms, such as advertisements, copies of         solicitation letters, 
faxes, emails and other to substantiate efforts. 
 
 
DEMONSTRATION OF GOOD FAITH EFFORTS MUST INCLUDE ALL ITEMS OUTLINED IN THIS SECTION. 
  



 
SECTION 01437 

DBE PARTICIPATION REPORT 
 
 

IMPORTANT NOTICES 
 The DBE Participation Report (Form 01437) must be submitted to the City of Savannah Contract Analyst and the Office of Business Opportunity with each pay request. Failure to submit this form can 

result in no credit toward contracted DBE requirements and a possible delay in monthly progress payments.  

 The Prime Contractor/Consultant may not change DBE firms without prior written approval of the City.  Contractors/Consultants may use the Add/Change of DBE Subcontractor Form (Section 01438) 

to request changes to the Proposed Schedule of DBE Participation (Section 01310).  Any unauthorized substitution of DBE subcontractors can result in withholding of payments for up to 30 days until 

compliance is reestablished.  

 Documentation providing proof of payments to DBEs for work on this project shall be kept on file and available for inspection by City staff. 
 

PROJECT NAME & NUMBER:                                                                                                                                                  DATE ______ REPORT NO. _____ 

PRIME CONTRACTOR/CONSULTANT ____________________________________________________    CONTRACT AMOUNT ($) _________________ 

DBE GOAL OPEN     This is the final project report.  End Date: _______________ 
 

DBE INFORMATION DBE PAYMENTS 

APPROVED DBEs 

DESCRIPTION   

OF WORK                         

or SUPPLIES 

DBE 

CONTACT 

PERSON 

DBE 

CONTACT 

PHONE # 

DBE 

CONTACT 

EMAIL 

ORIGINAL  

SUBCONTRACT 

AMOUNT 

PAYMENT 

DATE(S) 

TOTAL PAID 

THIS PERIOD 
TOTAL PAID 

TO-DATE 

         

         

         

         

         

         

         

Total DBE Paid To Date: $___________   ________% 
 

 

CONTRACTOR:  I hereby certify this information is true and correct; and supporting documentation is on file and available for inspection by the City at any time. 
 

SIGNED ___________________________________________  TITLE _______________________________________________  DATE ___________________________ 

 
 

CITY OF SAVANNAH 

 
   
 

 

 

Thi s r epor t  has been r evi ewed f or  DBE cont r act  compl i ance.  
 
SBO Compl i ance Coor di nat or  _____________________________________________________   DATE___________________________                                                                                   
  

 

 



 

 
 

INSTRUCTIONS TO CONTRACTOR/CONSULTANT 
 

To receive credit toward contracted DBE goals, the Prime Contractor/Consultant must complete and submit this form with each Request for Periodic Payment, beginning 

with the first payment request.  An additional copy of this section must be submitted to the SBO Compliance Coordinator.  The Office of Business Opportunity may be 

contacted by phone at (912) 652-3582 or by fax at (912) 651-3175.  Failure to submit this form may result in no credit toward the contract DBE requirements and 

a delay in monthly progress payment.  
 

1.  Project Name: The official name of the project as stated on the contract 

2.  Date: Date Report is being submitted 

3.  Report Number: Reports must be consecutively numbered. 

4.  Contract Amount: Total amount of the contract to be paid to the Prime Contractor/Consultant by the City of Savannah for completion of the project. 

5   DBE Goals: Enter the contracted DBE Goals per the signed agreement. 

6.  Final Project Report Place an “X” or checkmark in this box when the project has been completed and the report submitted is the final payment report.  Enter the date of project completion. 

7.  DBE Information: ONLY DBEs that have been verified and approved by the City of Savannah DBE Office, from the Prime Contractor’s/Consultant’s “Proposed Schedule of DBE Participation” 

may be included on the payment report.  NO SUBSTITUTIONS OR CHANGES IN GOALS MAY BE MADE without prior written approval by the City. 

8.  DBE Payments: Enter the actual amount of the subcontract agreement for each approved DBE, the date of any payments occurring within the report period, the amount of the payments to each 

DBE during this period and the total each DBE has been paid-to-date.    

9.  Earnings-to-date: Enter the total amount paid to date to all DBE subcontractors. 

10. Contractor Certification:    The contractor or his authorized representative must sign this form prior to submittal.  Signature indicates that all information is true and correct and documented proof of all 

information is on file and available for City of Savannah review at any time.   
 

 GENERAL INFORMATION 
 

The prime contractor/consultant may not change DBE firms without prior written approval of the City of Savannah Office of Business Opportunity.  Approval 

cannot be obtained from the City’s Project Manager, Contract Analyst or other City of Savannah employees.  Contractors/Consultants must use the Add/Change 

of DBE Subcontractor Form (Section 01438) to request changes to the Proposed Schedule of DBE Participation (Section 01310).  Any proposed changes must meet 

established DBE goals and conform to contract regulations and DBE Program Requirements.   
 

If the prime contractor/consultant in its bid/proposal included any second or lower tier subcontractor/sub-consultant/supplier towards meeting the goal, it is the sole 

responsibility of the prime contractor/consultant to ensure all DBE firms have been reviewed and approved by the City of Savannah and to document all subcontracting/sub-

consulting and/or supplier participation dollars counted towards the goal, irrespective of tier level. Upon completion of the work, a final “DBE Participation Report” will 

be required and submitted with the final pay request.   
 

As per the City’s contract, the City’s SBO policy, and signed participation reports:  the prime contractor/consultant certifies all DBE payment information to be true and 

correct, to have all supporting documentation on file and to make copies of this documentation available to the City of Savannah. Prime contractors/consultants will 

periodically be required to provide copies of payment documentation for DBEs being counted toward the DBE goal (including the prime contractor/consultant, if it 

is a DBE and being counted toward the goal). Failure to comply with the City’s request to provide the required documentation may cause the City to withhold payments 

due the prime contractor/consultant until compliance is attained. Payment documentation includes but is not limited to: 

 signed sub-contracts with DBEs being utilized in meeting the project’s DBE goals 

 DBE invoices for payment related to the project 

 proof of payment of DBE invoices related to the project 



 

 

HIRE SAVANNAH AGREEMENT 
 

Event #:  Event Name:  

Bidder/Proposer Name:  

 

The City of Savannah Mayor and Aldermen have established a priority to increase the utilization of the local 

workforce to the greatest extent possible on City contracts.   To achieve this goal, the City has established the 

Hire Savannah Policy and Program which shall be included in all eligible bid awards of $100,000 or more for 

covered services and $250,000 or more for construction-related services as a method of inducing contractors to 

hire qualified workers who reside in Savannah, Georgia. 

 

Contractors responding to this solicitation are required, as an issue of responsibility, to indicate that it agrees, if 

awarded a Covered Contract, to be bound to contractual obligations requiring it to use good faith efforts to meet 

the Hire Savannah Program requirements.   If the bidder or proposer fails to respond affirmatively, it shall be 

deemed nonresponsive to the solicitation. 

 

A "Covered Contract" is a City-awarded contract that: (a) is not subject to state or federal requirements that 

prohibit or pre-empt the application of this Program to the contract; and (b) pays the Contractor $100,000 or 

more for covered services or $250,000 or more for construction-related services. “Construction-related 

Services” means services purchased by the City that involve construction, demolition, alteration and/or repair of 

city buildings, city public works or other city facilities.   
 

Covered Services include the following services purchased by the City:  food preparation or distribution; security 

services; routine maintenance services, such as janitorial, cleaning, refuse removal, recycling collections, and 

other similar services for normal upkeep of facilities; repair or refinishing services for furniture, fixtures, vehicles, 

machinery, or equipment, including preventative maintenance replacement of parts, and other activities needed 

to preserve the asset; clerical or other nonsupervisory office work, whether by temporary or permanent personnel; 

printing and reproduction services; and landscaping, lawn, or agricultural services.  Covered Services does not 

include professional services, which are those technical services provided by an individual licensed Georgia 

professional or a registered professional consultant, including but not limited to lawyers, architects, engineers, 

and other design consultants. 

____________________________________________________________________________ 

The City of Savannah Hire Savannah Policy is posted on the City of Savannah website.  By signing below, the 

Bidder/Proposer affirms that it has read, understands and agrees to be bound by the terms and conditions of the 

Hire Savannah Policy. 

 

The undersigned hereby agrees to the terms and conditions set forth in this agreement. 

 

Company Name:  ____________________________________________________________ 

Company Address: ___________________________________________________________ 

Company Official/Representative: _______________________________________________ 

Position Title: _______________________________________________________________ 

Authorizing Signature: ______________________________________ Date:  ____________  



 

 

CONTRACTOR AFFIDAVIT AND AGREEMENT 
Employment Eligibility Verification 

 
 
 
 

By executing this affidavit, the undersigned contractor verifies its compliance with O.C.G.A. 13-10-91, 
stating affirmatively that the individual, firm, or corporation which is contracting with the City of 
Savannah has registered with and is participating in a federal work authorization program* [any of the 
electronic verification of work authorization programs operated by the United States Department of 
Homeland Security or any equivalent federal work authorization program operated by the United 
States Department of Homeland Security to verify information of newly hired employees, pursuant to 
the Immigration Reform and Control Act of 1986 (IRCA), 
P.L. 99-603], in accordance with the applicability provisions and deadlines established in O.C.G.A. 
13-10-91. 
 
The undersigned further agrees that, should it employ or contract with any subcontractor(s) in 
connection with the physical performance of services pursuant to this contract with the City of 
Savannah, contractor will secure from such subcontractor(s) similar verification of compliance with 
O.C.G.A. 13-10-91 on the Subcontractor Affidavit provided in Rule 300-10-01-.08 or a substantially 
similar form. Contractor further agrees to maintain records of such compliance and provide a copy of 
each such verification to the City of Savannah at the time the subcontractor(s) is retained to perform 
such service. 
 
____________________________________________ 
EEV / Basic Pilot Program* User Identification Number 
 
BY: 
___________________________________  ________________________________ 
Contractor Name      Date 

___________________________________  ________________________________ 
Signature of Authorized Officer or Agent   Printed Name of Authorized Officer or Agent 

___________________________________ 
Title of Authorized Officer or Agent of Contractor 
 
 
*As of the effective date of O.C.G.A. 13-10-91, the applicable federal work authorization program is the "EEV I Basic Pilot 
Program" operated by the U. S. Citizenship and Immigration Services Bureau of the U.S. Department of Homeland 
Security, in conjunction with the Social Security Administration (SSA). 

* * * * * * * * * * 



 

 

Instructions for Completing Contractor Affidavit and Agreement Form 
 

As required under Senate Bill 529 – “Georgia Security and Immigration Compliance Act” of 2006, O.C.G.A. 
Section 2, Article 3 13-10-91, public employers, their contractors and subcontractors are required to verify the 
work eligibility of all newly hired employees through an electronic federal work authorization program. The 
Georgia Department of Labor has added a new Chapter 300-10-1, entitled "Public Employers, Their 
Contractors and Subcontractors Required to Verify New Employee Work Eligibility Through a Federal Work 
Authorization Program," to the Rules and Regulations of the State of Georgia. (See website: 
http://www.dol.state.ga.us/pdf/rules/300_10_1.pdf.) The new rules designate the “Employment Eligibility 
Verification (EEV) Basic Pilot Program” operated by the U.S. Citizenship and Immigration Services Bureau of 
the U.S. Department of Homeland Security as the electronic federal work authorization program to be utilized 
for these purposes. The EEV/Basic Pilot Program can be accessed at: 
https://everify.uscis.gov/enroll/StartPage.aspx?JS=YES. Bidders shall comply with this new rule and submit 
with your bid the attached “Contractor Affidavit and Agreement.” 



 

 

Affidavit Verifying Status for City of Savannah Benefit Application 
 

By executing this affidavit under oath, as an applicant for a City of Savannah, Georgia Business 

License or Occupation Tax Certificate, Alcohol License, Taxi Permit, Contract or other public benefit as 

reference in O.C.G.A. Section 50-36-1, I am stating the following with respect to my bid for a City of Savannah 

contract for ________________________________. [Name of natural person applying on behalf of individual, 

business, corporation, partnership, or other private entity] 

 

1.) _________ I am a citizen of the United States. 

 

OR 

2.) _________ I am a legal permanent resident 18 years of age or older. 

 

OR 

3.) _________ I am an otherwise qualified alien (8 § USC 1641) or nonimmigrant under the Federal 

Immigration and Nationality Act (8 USC 1101 et seq.) 18 years of age or older and lawfully present 

in the United States.* 

 

In making the above representation under oath, I understand that any person who knowingly and willfully 

makes a false, fictitious, or fraudulent statement or representation in an affidavit shall be guilty of a violation of 

Code Section 16-10-20 of the Official Code of Georgia. 

 

Signature of Applicant:  Date 

_____________________  __________ 

 

Printed Name: 

___________________________________ 

 

 

SUBSCRIBED AND SWORN    *__________________________________ 

BEFORE ME ON THIS THE    Alien Registration number for non-citizens. 

_____DAY OF ________, 20___ 

 

Notary Public 

My Commission Expires: 

 



 

 

Instruction for Completing Systematic Alien Verification  

for Entitlement (SAVE) Form 
 

 

 

O.C.G.A. § 50-36-1, requires Georgia’s cities to comply with the federal Systematic Alien Verification for 

Entitlements (SAVE) Program. SAVE is a federal program used to verify that applicants for certain “public 

benefits” are legally present in the United States. Contracts with the City are considered “public benefits.” 

Therefore, the successful bidder will be required to provide the Affidavit Verifying Status for City of Savannah 

Benefit Application prior to receiving any City contract. The affidavit is included as part of this bid package but 

is only required of the successful bidder. 
 



 

 

ATTACHMENTS TO REQUEST FOR PROPOSALS 

LIFT STATION 23 UPGRADES AND FORCE MAIN 

ENGINEERING DESIGN AND CONSTRUCTION OVERVIEW SERVICES 

 

Attachment 1 – Consultant Statement of Qualifications 

Attachment 2 - Agreement between Owner and Consultant 

Attachment 3 – Project Vicinity Map 

 

  



 

 

ATTACHMENT 1 

CONSULTANT STATEMENT OF QUALIFICATIONS 

Contact Information 

Provide information for a Principal Owner or Corporate Officer representing the prime contractor or joint 

venture that can be contacted for additional information: 

Name of Firm:  

Physical Address:   

   

   

Name of Contact:  

Title:  

Phone #  Fax #  

E-mail Address  

 

A. General Information (Prime A/E Firm) 

Year Firm Established:  DUNS Number:  

Type of Ownership:  M/WBE Status:  

Location of office where work will be performed:  

Number of personnel at office performing the work to provide services for the project: 

Registered Engineers:   

Registered Land Surveyors:   

Design Engineers:   

Draftsmen (CAD Tech):   

Clerical Staff:   

Total number in office:   

If your firm were selected for the proposed project, would your firm’s services be immediately available?  If 

not, indicate length of delay: 

Yes:  No:  



 

 

Could your firm provide continuous and uninterrupted services until the project is completed? Yes: 

 No:   

Total value of all projects successfully completed by the office performing the work over the past 5 (five) 

years:  $  



 

 

Total value of all projects currently under contract at the office performing the work: 

$  

Limits of your firm’s errors and omissions insurance:  $  

Errors and omissions insurance deductible:  $  

Has your firm ever been involved in litigation with an owner, contractor, or private developer?  If so, indicate 

the case(s), the reason for, and the results of, the litigation: 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

Has your firm changed names within the past ten (10) years?    

If yes, respond to the litigation question above for the firm under any previous name(s). 

Please attach a copy of the current applicable Georgia Licenses held by the prime A/E contractor.  Label and 

include as Attachment A. 

B. Proposed Project Team 

Provide the name, full mailing address, and contractual relationship, and a brief description of the role of 

each firm that will be involved in performance of the contract using the forms provided as Attachment B.  

List the prime contractor or joint venture partners first.  If a firm has a branch office, indicate each individual 

branch office that will have a key role on the team.  If more than four (4) firms are involved in the project 



 

 

team, use multiple copies of the attachment.  The named sub-contractors and outside associates or 

consultants must be used, and any change must be approved by the City. 



 

 

C. Organizational Chart 

Provide an organizational chart of the proposed team showing the names and roles of all key personnel and 

the firm with which they are associated.  Include technical staff that shall be performing the work. 

The following project team personnel shall have a minimum of ten (10) years of experience in engineering, 

construction, estimating, or surveying, and be currently working in their field. 

 Principal-In-Charge 

 Project Manager 

 Lead Civil Engineer 

 Utility Contractor 

 Directional Drill Professional 

 Lead Geotechnical Engineer 

 Lead Electrical / Controls Engineer 

 Chief Cost Estimator 

 QC Manager 

 Lead Surveyor 

 Lead Construction Inspector 

Project Manager shall remain with the Project throughout the term of the A/E Agreement with the Owner.  

The Project Manager shall not be replaced or substituted without permission of the Owner.  If the proposed 

Project Manager was not involved directly in at least two (2) of the projects listed in response to the “Related 

Project Experience” information request, please provide a discussion of why the project manager is very 

capable of managing this project and include as an attachment to the Project Manager’s resume. 

Label and include Organizational Chart as Attachment C. 

D. Resumes of Key Personnel 

Provide the information requested in Attachment D for each key person who shall participate in the 

contract.  If existing resumes for team members are provided, Attachment D will still be required to capture 

any of the requested information that is not readily apparent on the resume, i.e. – not presented under a 

similar heading or stated directly. 

Group entries by firm, with personnel of the prime consultant or joint-venture partner firms first.  To 

successfully complete the form, please note that the following information must be provided: 

 Name, title, and role in project team 

 Total years of relevant experience and total years of relevant experience with current firm 



 

 

 Name, city and state of the firm where the person currently works, which must correspond with one of 

the firms listed in Attachment B (Project Team Data) 

 The highest relevant academic degree(s) received and the area(s) of specialization for each degree 

 Current relevant professional registration(s) in the United States 

 Other relevant professional qualifications relating to this project such as publications, organizational 

memberships, training, awards, etc. 

 The projects which the individual is currently obligated to spend approximately eight (8) hours per week 

and an estimate of the time the team member will be available during the active design phase of this 

project 

 Up to four (4) relevant, projects in which the individual had a significant role that demonstrates the 

person’s capability relevant to his or her role in the proposed project.  If any of the professional services 

or construction projects are not complete, indicate so in the project description response 

E. Related Project Experience 

Related Project Experience – Select projects that demonstrate the firm’s capability to perform work similar 

to the proposed project (per RFP requirements in Section 2.2.B.6).  Projects must be completed and located 

in the USA.  Present four to six (4-6) projects completed by the design team (four projects by the Prime A/E 

firm) within the past ten (10) years.  Describe how the individual team members proposed for this project 

were involved in each referenced project.  Only Consultants and design teams experienced in the design and 

construction overview of long, large diameter (1/2+ mile, 16+”) horizontal directional drill (HDD) bores in the 

coastal southeast US will be considered as qualified.  Projects constructed in tight urban corridors are 

considered a plus.  If existing narratives of project descriptions are provided, Attachment E will still be 

required to capture any of the requested information that is not readily apparent, i.e. – not presented under 

a similar heading or stated directly. 

F. Letters of Reference 

Letters of Reference – Include letter(s) of reference from HDD contractors that have constructed (drilled) 

long, large diameter force mains designed by the proposer (Prime A/E firm).  Letters of reference should 

briefly describe the project(s) designed by the proposer and built by the contractor (work history) and 

express whether (or not) the contractor would bid future projects (this or any other) designed by the 

proposer. 

 



 

 

Attachment A – Applicable Georgia Licenses 

 

 

 

 

 

 

 

 

Attach copies of all current applicable Georgia Licenses held by the prime A/E 

contractor behind this page. 

 



 

 

Attachment B – Proposed Project Team Data 

Please complete the following form for all members of the proposed project team (firms).  Should additional 

pages be required, attach additional copies of this form. 

Firm Name:  M/WBE Status   

Relationship:  Prime   Joint-Venture Partner   or Sub-Contractor   

Mailing Address:  

   

Role in this Contract:  

  

 

Firm Name:  M/WBE Status   

Relationship:  Prime   Joint-Venture Partner   or Sub-Contractor   

Mailing Address:  

   

Role in this Contract:  

  

 

Firm Name:  M/WBE Status   

Relationship:  Prime   Joint-Venture Partner   or Sub-Contractor   

Mailing Address:  

   

Role in this Contract:  

  

 

Firm Name:  M/WBE Status   

Relationship:  Prime   Joint-Venture Partner   or Sub-Contractor   

Mailing Address:  

   

Role in this Contract:  

  



 

 

Attachment C – Organizational Chart of Project Team 

 

 

 

 

 

 

 

Attach the Organizational Chart for the proposed project team behind this page. 

 



 

 

Attachment D – Resumes of Key Personnel 

Team Member: 

Name and Title:  

Role in Contract:  

Years of relevant experience, total:  Years of relevant experience, current firm:  

Firm Name and Location (City & State):  

Educational Achievements (Degree and Specialization): 

  

  

Current Professional Registration(s) (State and Discipline): 

  

  

Other Professional Qualifications (Publications, Organizations, Training, Awards, etc.): 

  

  

Current Projects:  

  

  

Estimated availability during active project phases (hours/week):  

Relevant Projects: 

1) Project Name and Location (City and State):  

  

Years Completed: Engineering:  Construction (if applicable):  

Brief Description (Brief scope, size, cost, etc.), Specific Role, and Firm Representing: 

  

  

  



 

 

  

  



 

 

2) Project Name and Location (City and State):  

  

Years Completed: Engineering:  Construction (if applicable):  

Brief Description (Brief scope, size, cost, etc.), Specific Role, and Firm Representing: 

  

  

  

  

  

3) Project Name and Location (City and State):  

  

Years Completed: Engineering:  Construction (if applicable):  

Brief Description (Brief scope, size, cost, etc.), Specific Role, and Firm Representing: 

  

  

  

  

  

4) Project Name and Location (City and State):  

  

Years Completed: Engineering:  Construction (if applicable):  

Brief Description (Brief scope, size, cost, etc.), Specific Role, and Firm Representing: 

  

  

  

  

  



 

 

Attachment E – Example Projects by Design Team (Example #  ) 

Project Title and Location:  

Year Completed, Professional Services:  Year Completed, Construction:  

Project Owner:  

Point of Contact, Name:  

Point of Contact, Telephone Number:  

Provide a brief description of the example project and its relevance to the proposed project.  Include factors 

such as scope, size, cost, principal elements, and features of the project: 

  

  

  

  

  

  

  

Indicate the size, nature, and basis for any contract change orders:  

  

  

Team Members (firms listed in Attachment B) involved in this Project: 

Firm Name & Location (City/State):  

Role in Project:  

  

Firm Name & Location:  

Role in Project:  

  



 

 

Firm Name & Location:  

Role in Project:  

  

Firm Name & Location:  

Role in Project:  

   



 

 

Attachment F – Letters of Reference 

 

 

 

 

 

 

 

 

Attach letters of reference from HDD contractors that have constructed (drilled) 

long, large diameter force mains designed by the proposer (Prime A/E firm) 

behind this page. 

 

  



 

 

ATTACHMENT 2 

AGREEMENT BETWEEN 
OWNER AND CONSULTANT 

THIS AGREEMENT made as of the ____ day of _______, 2018, by and between the MAYOR AND ALDERMEN OF 
THE CITY OF SAVANNAH, hereinafter called the OWNER, and ___________________________________, 
hereinafter called the CONSULTANT. 

WITNESSETH, that whereas the OWNER intends to conduct the Lift Station 23 Upgrades and Force Main Design 
and Construction Overview, hereinafter called the PROJECT, Project No.  SW-814-13. 

NOW, THEREFORE the OWNER and CONSULTANT, for the consideration hereinafter set forth, agree as follows: 

1. THE CONSULTANT AGREES to provide the following Professional Services for the project, in accordance with 
the attached detailed Scope of Services in Exhibit 1, as modified per Addendums #   dated   
  , respectively attached hereto and incorporated by reference. 

A. GENERAL:  The Consultant shall serve as the Owner's professional representative in the design and the 
observation of the construction of the Project, and shall give consultation and advice to the Owner during 
the performance of such services. 

(1) Copyright or Patent Infringement: The Consultant shall defend actions or claims alleging 
infringement of any copyright or patent by reason of the use or adoption of any designs, drawings or 
specifications supplied by the Consultant, and the Consultant shall hold harmless the Owner from 
loss or damage resulting there from, providing, however, that the Owner within five (5) consecutive 
days after receipt of any notice of infringement or of summons in any action therefore, shall have 
forwarded the same to the Consultant in writing. 

(2) Insurance:  The Consultant shall secure and maintain insurance as set forth in Exhibit 5, Insurance 
Required of the Designer. 

(3) Design Schedule:  The Consultant shall perform all services exercising a reasonable degree of care 
and skill as is ordinarily employed by other architects and/or professional engineers under the same 
or similar conditions and circumstances in accordance with the attached design schedule, entitled 
Exhibit 2.  The schedule shall not, unless approved in writing by the Owner, be exceeded by the 
Consultant.  An updated schedule must be provided with each pay request. 

B. BASIC SERVICES OF THE CONSULTANT: 

(1) Construction Contract Documents Preparation:  The Consultant shall prepare all necessary 
Construction Documents, Specifications and other Contract Documents for the Project, consistent 
with that reasonable degree of care and skill as is ordinarily employed by other architects and/or 
professional engineers under the same or similar conditions and circumstances, and all pertinent 
Building Codes.  Production of Construction Documents shall include, but not be limited to, all 
necessary Plans, Sections, Details, etc. for work described in this agreement and any deemed 
necessary by the Owner upon its review.  Drawings and details are to completely describe and depict 
all detailing of the materials and good quality workmanship required to construct a complete project 



 

 

and also include any procedures to be followed for quality construction of the Project.  The 
Consultant shall perform the design work in accordance with the detailed scope of services as 
included in Exhibit 1 exercising a reasonable degree of care and skill as is ordinarily employed by 
other architects and/or professional engineers under the same or similar conditions and 
circumstances.  All drawings shall be stamped with a seal and signed by a registered architect and/or 
professional engineer registered in the State of Georgia. 

The Consultant shall deliver three (3) complete printed reproducible sets as well as a pdf for each of 
the Design Phases and all of the corresponding submittal files on a compact disk or thumb drive per 
requirements outlined in paragraph 2.E Standards.  This includes both drawings and specifications.  
PDFs provided during design and construction phases shall be searchable (i.e. - not image-only or 
scans).  In addition to the above requirements, specifications shall be provided in Microsoft Word 
format and cost estimates shall be provided in Microsoft Excel format. 

(2) Plats:  The Consultant shall prepare all plats for the Project.  The Consultant shall prepare recordable 
plats covering properties in which public easements or rights-of-way must be acquired by the Owner 
for the Project.  Plats shall contain PIN's and the names of property owners based on current County 
property tax records.  Legal research, if required, shall be the responsibility of the Consultant.  All 
plats shall be stamped with a seal and signed by a Land Surveyor registered in the State of Georgia. 

(3) Permits/Applications:  The Consultant shall identify and prepare, in coordination with the Owner, 
all permits/applications to satisfy City, County, State, Federal, and railroad requirements for the 
construction of the Project.  These documents, with supporting attachments, shall be prepared by 
the Consultant in accordance with the requirements outlined in this Agreement. 

(4) Bid Phase Services: 

a) Distribution of Documents:  The Consultant shall provide the Owner three (3) complete set of 
reproducible drawings and contract documents, boldly marked "APPROVED FOR BIDDING" for 
reproduction and distribution to bidders by the Owner. 

b) Pre-bid Conference:  The Consultant shall attend a pre-bid conference at such time and place as 
designated by the Owner.  The Consultant shall record the proceedings to prepare meeting 
minutes and to address all questions and necessary clarifications as discussed during the Pre-bid 
Conference or subsequently submitted in writing.  The first addenda (with meeting minutes) shall 
be provided to the Owner for issuance no more than two (2) business days after the Pre-bid 
Conference.  Additional addenda shall be prepared as directed by the Owner based on the nature 
and pace of the questions submitted in writing.  A final addendum shall be prepared two (2) 
business days after the query cut-off.  All addenda shall be furnished to the Owner in electronic 
format for distribution to all known bidders. 

c) Bid Opening:  The Consultant may be present at the bid opening and shall obtain and review 
copies of the bids from the Owner after the bid opening.  The Consultant shall examine the bids 
for accuracy and shall prepare a detailed “Abstract of Bids” and submit three (3) copies of same 
to the Owner within five (5) days after receipt of bid documents.  The Consultant shall also 
prepare a recommendation of award letter based on knowledge of past performance, references, 
Contractor’s forces, and bid price.  The recommendation shall also be submitted with the bid 



 

 

abstract. 

d) Contract Execution: 

The Consultant shall provide to the Owner seven (7) complete sets of conformed full-size 
drawings and two (2) sets of half-size drawings, boldly marked “APPROVED FOR CONSTRUCTION” 
and electronic media files per paragraph 2.E, for processing to the contractor for execution, at 
no additional cost. 

(5) Construction Services Phase:  During the construction services phase of the Project, the Consultant 
shall be responsible for: 

a) General Administration of Construction Contract:  The Consultant shall advise Owner and act as 
Owner's representative for total services including civil, architectural, structural, electrical, 
mechanical, hydraulic, water, sewer, landscape, and other miscellaneous disciplines, as required.  
Consultant shall not have authority to issue alterations to the plans and documents without 
approval from Owner. 

b) Visits to Site and Observation of Construction:  In connection with observations of the work of 
Contractor(s) while it is in progress: 

(1) Consultant shall make visits to the site in order to observe as an experienced and qualified 
design professional the progress and quality of the various aspects of the Contractor(s) work.  
Based on information obtained during such visits and on such observations, Consultant shall 
endeavor to determine in general if such work is proceeding in accordance with the approved 
schedule and the Contract Documents, and Consultant shall keep Owner informed of the 
progress of the work. 

(2) This Agreement for the Project will require a Resident Project Representative (RPR), as 
specified.  The Resident Project Representative will be Consultant's employee.  Assignment 
of the specific individual as RPR shall be subject to approval of Owner.  The RPR must be a 
qualified professional, but is not required to be a Registered Professional Engineer. 

The purpose of Consultant’s visits and representation by the Consultant’s Resident Project 
Representative at the site will be to enable Consultant to better carry out the duties and 
responsibilities assigned to be undertaken by Consultant during the Construction Phase, and to 
minimize problems during construction by permitting detection of and/or rapid response to 
unanticipated or changed conditions, or errors or omissions committed by design professionals, 
contractors, materials providers, or others.  Each visit to the site shall be documented in a written 
report on the Owner’s "Daily Inspection Report" form and forwarded to the Owner within 24 
hours.  Site visits shall be made by the Consultant or their qualified, Owner-approved 
representative, as often as required to keep the Consultant and Owner fully informed of the work 
and at a minimum of three times a week.  The responsibilities will include (but not be limited to 
the following): 

i) Defective Work and Stored Materials:  During such visits and on the basis of such 
observations, the Consultant shall recommend to the Owner rejection of the work and/or 
material stored on site which Consultant believes will not produce a completed Project 



 

 

that conforms generally to the Contract Documents or that it will prejudice the integrity 
of the design concept of the Project as reflected in the Contract Documents. 

ii) Applications for Payment: Based on Consultant's on-site observations as an experienced 
and qualified design professional, on information provided by the Resident Project 
Representative, on review of applications for payment and the accompanying data and 
schedules the Consultant shall determine the amounts owed to Contractor(s) and 
recommend in writing payments to Contractor(s) for the approved quantities and work 
performed.  Such recommendations of payment will constitute a representation to 
Owner, based on such observations and review, that the work has progressed to the point 
indicated, and that, to the best of Consultant's knowledge, information, and belief, the 
quality of such work is generally in accordance with the Contract Documents. 

iii) Record Drawings:  The Consultant shall gather information for the preparation of record 
drawings based on Consultant’s site observations as well as information provided by the 
Contractor and by field and site surveys.  These drawings shall be updated monthly, prior 
to the Contractor’s monthly payment and shall show the final location and description of 
all work performed during construction with respect to property and/or rights-of-way 
boundaries and shall include line, grade, and invert elevation(s) referenced to Georgia 
grid coordinates. 

iv) Limitation of Responsibilities:  Consultant shall not be responsible for the acts or 
omissions of any Contractor, or of any subcontractor or supplier, or any of the 
Contractor(s)' or subcontractor's or supplier's agents or employees or any other persons 
(except Consultant's own employees and agents) at the site or otherwise furnishing or 
performing any of the Contractor(s)' work; however, nothing contained in this document, 
inclusive, shall be construed to release Consultant from liability for failure to properly 
perform duties and responsibilities assumed by Consultant in the Contract Documents.  
The Consultant, its principals, employees, agents or consultants shall perform no services 
related to the investigation, detection, abatement, replacement, discharge or removal of 
any toxic or hazardous contaminants or materials.  The Owner acknowledges that the 
Consultant has no professional liability (errors and omissions) or other insurance for 
claims arising out of the performance or failure to perform professional services related 
to the investigation, detection, abatement, replacement, discharge or removal of 
products, materials or processes containing asbestos or any other toxic or hazardous 
contaminants or materials ('Hazardous Materials'). 

c) Interpretations and Clarifications:  Consultant shall issue necessary interpretations and 
clarifications of the Contract Documents and in connection therewith prepare work directive 
changes and minor clarification of change orders as required. 

d) Review of Construction Contractor Submittals and Shop Drawings:  The Consultant shall review 
all submittals which are required by the Project, including but not limited to special inspections, 
shop drawings, samples, catalog cuts, tests and certifications.  The Consultant shall review and 
approve or take other appropriate action with the submittals which Contractor(s) are required 
to submit, but only for conformance with the design concept of the Project and compliance with 



 

 

the information given in the Contract Documents.  Such reviews and approvals or other action 
shall not extend to means, methods, techniques, sequences, or procedures of construction, or to 
safety precautions and programs incident thereto.  The Consultant shall maintain a log of receipt 
of the submittals, action recommended, and date returned to the Owner.  All submittals shall be 
returned within fourteen (14) calendar days unless schedule demands sooner.  The Consultant 
shall immediately notify the Owner of any special inspections, shop drawings, samples, catalog 
cuts, tests and certifications not submitted in accordance with the project documents and 
construction schedule. 

e) Substitutes:  Consultant shall evaluate and determine the acceptability of substitute materials 
and equipment proposed by Contractor(s). 

f) Inspections and Tests:  Consultant shall have authority, as Owner's representative, to require 
special inspection or testing of the work, and shall receive and review all certificates of 
inspections (including special inspections), testing, and approvals required by laws, rules, 
regulations, ordinances, codes, orders, or the Contract Documents (but only to determine, 
generally, that their content complies with the requirements of, and the results certified indicate 
compliance with, the Contract Documents). 

g) Disputes between Owner and Contractor:  Consultant shall act as initial interpreter of the 
requirements of the Contract Documents and judge of the acceptability of the work there under 
and make decisions on all claims of Owner and Contractor(s) relating to the acceptability of the 
work or the interpretation of the requirements of the Contract Documents pertaining to the 
execution and progress of the work. 

h) Contractor(s) Completion Documents:  Consultant shall receive and review maintenance and 
operating instructions, schedules, guarantees, bonds and certificates of inspection, tests, and 
approvals which are to be assembled by Contractor(s) in accordance with the Contract 
Documents (but such review will only be to determine that their content complies with the 
requirements of, and in the case of certificates of inspection, tests, and approvals the results 
certified indicate compliance with, the Contract Documents); and shall transmit them to Owner 
with written comments. 

i) Inspections:  Consultant shall conduct an inspection to determine if the work is substantially 
complete and a final inspection to determine if the completed work is acceptable so that 
Consultant may recommend, in writing, final payment to Contractor(s) that the work is 
acceptable (subject to any conditions therein expressed).  The Consultant shall conduct with the 
Owner and contractor a Pre-Final Inspection and Final Inspection and confirm 100% completion 
of all required work.  However, the Consultant shall not be required to make exhaustive or 
continuous on-site inspections to check the quality or quantity of the Work. 

j) Meetings:  The Consultant and its representatives shall attend all technical, community, and 
progress meetings as pertains to the Project at such time and place as designated by the Owner.  
These meetings are in addition to the Site Visits in (a, b) above.  These meetings shall occur 
weekly, on site or as required by the Owner.  The Consultant shall develop and distribute meeting 
minutes for all meetings. 



 

 

k) Consultant Transmittals:  The Consultant shall provide copies to the Owner of all documentation 
pertaining to the construction of the project. 

l) Pre-construction Conference: The Consultant shall attend a Pre-construction Conference at such 
time and place designated by the Owner, and shall be prepared to answer all technical questions 
related to the Project.  The Consultant shall also prepare and distribute the minutes of the 
meeting. 

m) Preparation of Documents for RFPs & Change Orders:  The Consultant shall prepare sketches, 
technical descriptions, drawing revisions, or other documents needed to define the work for 
proposed changes.  These documents shall be the basis for change orders prepared by the 
Owner. 

(6) Closeout Services:  The Consultant shall perform the closeout services phase in accordance with 
Exhibit 1, including but not limited to: 

a) Record Drawings:  After the final inspection, the Consultant shall provide the Owner with two (2) 
sets of Chronoflex or original inked drawings on Mylar.  Ammonia processed mylars are not 
acceptable.  Record drawings shall also be submitted on CDs in a format readily usable with 
AutoCAD Version 2007.  Final payment to the Consultant will be withheld until an accepted set 
of drawings is received.  The final Record drawings shall include all improvements by Contractor 
and equipment suppliers, and shall be stamped / certified by a Land Surveyor registered in 
Georgia and/or a Professional Engineer registered in Georgia. 

C. EXTRA SERVICES OF CONSULTANT: 

(1) Normal and Customary Services:  Normal and customary engineering services do not include service 
with respect to the following categories of work which are usually referred to as Extra Services. 

(2) Requests for Additional Services:  If Owner wishes Consultant to perform any of the following 
Additional Services, Owner shall so instruct Consultant in writing, and Consultant shall perform or 
obtain from others such services and will be paid therefore as provided in an executed Amendment: 

(a) Preparation of Documents:  Preparation of applications and supporting documents for 
governmental financial support of the Project above and beyond those required under Basic 
Services; preparation or review of environmental studies and related services; and assistance in 
obtaining environmental approvals in addition to those required under Basic Services. 

(b) Changes in Scope of Work:  Services resulting from significant changes in the general scope, 
extent, or character of the Project or major changes in documentation previously accepted by 
Owner where changes are due to causes beyond Consultant's control.  (If any change is required 
because of an error or omission in the contract documents, the Consultant shall prepare the 
documents at no additional cost to the Owner). 

(c) Revisions to Drawings and/or Specifications:  Major revisions to final drawings and/or 
specifications previously approved, and preparation of Contract Documents for alternate 
proposals not previously identified.  However, there shall be no compensation for this work if 
caused by a design error or omission. 



 

 

(d) Rendering or Models:  Providing renderings or models except where required as part of Basic 
Services. 

(e) Litigation, Arbitration, and Other Legal or Administrative Proceedings:  Preparing to serve or 
serving as a Consultant or witness in any litigation, arbitration or other legal or administrative 
proceeding except where required as part of Basic Services. 

2. THE OWNER AGREES to provide the CONSULTANT with the following: 

A. ACCESS TO THE WORK: 

The Owner shall guarantee access to enable the Consultant to enter upon public lands as required for 
the Consultant to perform such work as surveys and inspections in the development of the Project. 

B. CONSIDERATION OF THE CONSULTANT’S WORK: 

The Owner shall give thorough consideration to all reports, sketches, estimates, drawings, specifications, 
proposals, and other documents presented by the Consultant, and shall inform the Consultant of all 
decisions within a reasonable time so as not to delay the work of the Consultant.  The Consultant shall 
be responsible for the accuracy, completeness, conformance to all required, City, State and Federal 
codes, regulations, and other legal limitations and restrictions of the design.  The Consultant shall 
redesign to remedy any deficiencies found in the design at no additional cost to the Owner, and shall be 
liable for added construction costs that result from the deficiencies if those costs result directly from the 
deficiency. 

C. LEGAL REQUIREMENTS: 

The Owner shall hold promptly and attend all required special meetings, serve all required public and 
private notices, receive and act upon all protests and fulfill requirements necessary in the development 
of the Project, and pay costs incident thereto. 

D. BIDS: 

The Owner shall advertise for bids from Bidders, open the bids at the appointed time and place, and pay 
all costs incident thereto. 

E. STANDARDS: 

The City of Savannah requires the use of standard documents in the preparation of project plans and 
specifications.  These include standard details, technical specifications, and contract documents.  The 
City shall make these documents available to the consultant upon request for review and use.  If a city 
standard detail or technical specification is insufficient to show or specify the desired project 
construction, the consultant shall provide a suitable replacement from their own engineering library, or 
create one by exercising a reasonable degree of care and skill as is ordinarily employed by other 
architects and/or professional engineers under the same or similar conditions and circumstances. 

The City of Savannah drafting and CAD Standards and a Design Review Checklist shall be provided.  The 
Consultant shall follow these documents in the preparation of Contract Documents for the Project.  The 
final edited specifications shall be submitted by the Consultant to the Owner in hard copy, Microsoft 



 

 

Word, and a searchable PDF.  Construction Documents and Record Drawings shall be submitted as a 
reproducible complete set and a Compact Disk of the electronic media, in AutoCAD 2000 version or later 
drawing file format (DWG), including all fonts used, a plot style CTB file, and any attached xref files 
necessary to reprint all Architectural, Civil, Structural, Mechanical, Electrical and Plumbing drawings 
exactly as the originals.  A complete set of the Record drawings shall also be submitted in PDF format.  
The Owner will also release such files to contractors/vendors as needed to assist in submittal/layout 
preparation. 

F. OWNER’S REPRESENTATIVE: 

The Owner shall designate the Project Manager as the Primary Owner’s Representative with respect to 
the work to be performed under this Agreement.  The Project Manager, or its representative, shall have 
sole authority to transmit instructions, receive information, interpret and define Owner's policy and 
decisions with respect to the material, equipment, elements and systems pertinent to the work covered 
by this Agreement.  The Owner’s Project Manager is Abe Ghazi and the Project Manager’s Representative 
is Chuck Tessmer. 

G. EXISTING DOCUMENTATION: 

Any drawings or documents released to the Consultant are for use as reference only; no information 
shall be used without appropriate field verification.  Presence of above and underground site utilities 
(including but not limited to water, sewer, drainage, electric, gas, cable, phone) must be verified by the 
Consultant. 

H. PROTECTION OF MARKERS: 

The Owner shall protect to the best of his ability, all horizontal and vertical control points set by the 
Consultant prior to the assumption of such responsibility by the Contractor.  Replacement of these 
points, which have been damaged, moved or removed, shall be paid for by the Owner as extra services 
of the Consultant. 

 

  



 

 

3. THE OWNER’S PAYMENT TO THE CONSULTANT: 

A. PAYMENTS FOR BASIC SERVICES OF THE CONSULTANT: 

The Owner shall pay the Consultant for the basic services described in Article 1.B of this Agreement a 
not to exceed fee of $___________.  The not to exceed fee is made up of the following costs: 

Lift Station 23 Upgrades and Force Main 

Engineering Design and Construction Overview Services 

DIVISION A – CONCEPT REPORT 

Item # Description of Service or Deliverable Proposed Fee 

2.14.B Survey $ 

2.14.B Subsurface Utility Engineering (SUE) 

 Quality Level D - Database Review $ 

 Quality Level C - Visual Reconnaissance $ 

2.14.B Geotechnical  

2.14.B Lift Station Review and Analysis $ 

2.14.B Concept Report $ 

SUB-TOTAL, DIVISION A $ 

 

DIVISION B – FORCE MAIN DESIGN FOR INSTALLATION BY DIRECTIONAL DRILL                 
(PREDOMINANT METHOD) 

Item # Description of Service or Deliverable Proposed Fee 

2.14.C.1 Survey $ 

2.14.C.2 Subsurface Utility Engineering (SUE)  

 Quality Level B                            16 Hrs. @ $_________ per Hr. = $ 

 Quality Level A                      10 Holes @ $_________ per Hole = $ 

2.14.C.3 Geotechnical  

 Investigation and Report $ 

 Additional Drilling                              1,000 LF @ $_______ / LF = $ 



 

 

 Additional Borings                                      4 @ $________ Each = $ 

2.14.C.4 30% Plan Submittal $ 

2.15.A & B Plats & Land Acquisition           Five Parcels @ $_______ Each = $ 

2.15.C 60% Plan Submittal $ 

2.15.D 100% Plan Submittal $ 

2.15.E Permitting Services $ 

2.15.F Final Revisions $ 

2.16.A & B Bid Phase Services $ 

2.17.A Contract Administration $ 

2.17.B Resident Project Inspection            (1,040 Hrs @ $_____ / Hr) = $ 

2.18.A & B Closeout Services $ 

SUB-TOTAL, DIVISION B $ 

 

DIVISION C – FORCE MAIN DESIGN FOR INSTALLATION BY DIRECT BURY                    
(PREDOMINANT METHOD) 

Item # Description of Service or Deliverable Proposed Fee 

2.14.C.1 Survey $ 

2.14.C.2 Subsurface Utility Engineering (SUE)  

 Quality Level B                            32 Hrs. @ $_________ per Hr. = $ 

 Quality Level A                      20 Holes @ $_________ per Hole = $ 

2.14.C.3 Geotechnical Investigation and Report $ 

2.14.C.4 30% Plan Submittal $ 

2.15.A & B Plats & Land Acquisition         (Five Parcels @ $_______ Each) = $ 

2.15.C 60% Plan Submittal $ 

2.15.D 100% Plan Submittal $ 

2.15.E Permitting Services $ 



 

 

2.15.F Final Revisions $ 

2.16.A & B Bid Phase Services $ 

2.17.A Contract Administration $ 

2.17.B Resident Project Inspection            (1,040 Hrs @ $_____ / Hr) = $ 

2.18.A & B Closeout Services $ 

SUB-TOTAL, DIVISION C $ 

TOTAL FEE PROPOSAL: $  

B. PROGRESS PAYMENTS FOR BASIC SERVICES: 

The Owner shall pay the Consultant for Basic Services performed under 1.B of the Agreement on a task 
completion basis for the tasks stated in Section 3.A above, as verified by delivery of acceptable 
documents to the Owner.  The Owner shall make payment within thirty (30) calendar days upon receipt 
of a complete and accurate invoice.  All payment requests shall be accompanied by the City's Payment 
Request Form, the breakdown of 3.A above, and a revised DBE report (Section 01437). 

AT THE OWNER’S DISCRETION, the Consultant may submit a further breakdown of the tasks provided in 
3.A above, including a PROPOSED description of the documents to be provided to verify their 
completion, at the project kickoff meeting for review and concurrence by the Owner. The purpose of 
this breakdown is to define smaller distinct tasks and acceptable documentation for their completion so 
that the Consultant MAY, WITH OWNER’S EXPRESS APPROVAL, apply for and receive payment in a more 
timely fashion on a task completed basis. If the Owner and Consultant are unable to agree to an 
acceptable further breakdown, then payment will be based on the completion of the tasks AS STATED in 
SECTION 3.A. 

C. SCHEDULE: 

Based on the schedule as discussed with the Owner, the Consultant shall perform all services exercising 
a reasonable degree of care and skill as is ordinarily employed by other architects and/or professional 
engineers under the same or similar conditions and circumstances in accordance with the attached 
schedule, entitled Exhibit 2.  The schedule shall not, except for reasonable cause, be exceeded by the 
Consultant. 

D. PAYMENTS FOR EXTRA SERVICES OF THE CONSULTANT: 

For extra services defined in Article 1.C, the Owner shall pay the Consultant on an hourly basis in 
accordance with the Hourly Rate Schedule for Extra Services attached hereto as Exhibit 3 and as further 
provided in an Amendment agreement to and executed by the parties. 

E. ABANDONED/SUSPENDED WORK: 

If any work performed by the Consultant is abandoned or suspended in whole or in part by the Owner, 



 

 

other than for default by the Consultant, the Consultant shall be paid for services performed prior to 
receipt of a written notice from the Owner of such abandonment or suspension in an amount equal to 
work performed as a proportion of the not to exceed fee as of the date of abandonment or suspension.  
The Consultant shall maintain their fees for a period of twelve months after receiving notice of 
suspended work.  After this period if work is not commenced, the Consultant's fees may be renegotiated. 

4. THE OWNER AND CONSULTANT FURTHER AGREE to the following conditions: 

A. TERMINATION: 

This Agreement may be terminated by either party by seven (7) days' written notice in the event of 
substantial failure to perform in accordance with the terms hereof by the one party through no fault of 
the other party.  The Consultant shall be paid for services performed to the date of termination, including 
reimbursements then due.  If terminated due to the fault of the Consultant, the Consultant shall be paid 
for the value of services performed to the date of termination, such value as determined by the Owner. 

B. OWNERSHIP OF DOCUMENTS: 

The original completed design, including electronic media files, tracings and master specification sheets 
shall be the property of the Owner.  Consultant shall maintain copyright on standard details and other 
common design elements that were developed prior to this project.  The Owner reserves the right to 
utilize the design concept and any partially completed or completed design drawings and/or 
specifications for which the Consultant has been paid.  Any use of the Project Documents by Owner in 
connection with a future, unrelated project in which the Consultant is not involved shall be at the 
Owner’s sole risk and without liability to the Consultant. 

5. SUCCESSORS AND ASSIGNS:  This Agreement and all of the covenants hereof shall inure to the benefit of 
and be binding upon the Owner and Consultant respectively and its partners, successors, assigns, and legal 
representatives.  Neither the Owner nor the Consultant shall have the right to assign, transfer, or sublet his 
interest or obligations hereunder without written consent of the other party. 

6. SUBCONTRACTORS:  All subcontracts let by the Consultant for professional services under this Agreement 
must be approved by the Owner.  The Consultant shall submit to the Owner adequate evidence of the 
subcontractor's qualifications to perform the required work under this Agreement.  A separate Hourly Rate 
Schedule (Exhibit 3) shall be provided for each sub consultant. 

7. SPECIAL PROVISIONS:  The Owner and the Consultant mutually agree that this Agreement shall be subject 
to the following Special Provisions which shall supersede other conflicting provisions of this Agreement. 

A. Consultant shall develop contract drawings and specifications to comply with minimum requirements of 
all applicable Federal, State, and Local regulatory agencies and industry standards, and in conformance 
with accepted professional practice. 

B. Consultant shall submit an Affirmative Action Plan which clearly demonstrates how compliance will be 
obtained with Title 6 of the Civil Rights Act of 1964 and the President's Executive Order Numbers 11246 
and 11575 which prohibit discrimination in employment regarding race, creed, color, sex, age, or 
national origin. 

  



 

 

IN WITNESS WHEREOF the parties here to have made and executed this Agreement the day and year first 

written above: 

Owner: 

THE MAYOR AND ALDERMEN OF THE 

CITY OF SAVANNAH, GEORGIA 

By:   

CITY MANAGER 

   Attest:  

WITNESS CLERK OF COUNCIL 

Consultant 

   By:  

 President 

   Attest:  

 WITNESS Vice President and Secretary 

 (Seal, if incorporated) 

CONFIRMATION OF ADDENDA RECEIVED: 
Addendum #1, Date 
Addendum #2, Date 



 

 

EXHIBITS TO 

AGREEMENT BETWEEN OWNER AND CONSULTANT 

 

Exhibit 1: Scope of Services (Sections 2.13 to 2.18 of the Request for Proposals will be included as Exhibit 1 
to the Agreement between Owner and Consultant) 

Exhibit 2: Project Schedule (Proposer’s project schedule as required in Section 2.2.D of the Request for 
Proposals will be included as Exhibit 2 to the Agreement between Owner and Consultant) 

Exhibit 3: Hourly Rates (Proposer’s hourly rates as required in Section 2.2.E of the Request for Proposals 
will be included as Exhibit 3 to the Agreement between Owner and the Consultant) 

Exhibit 4: Schedule of DBE Participation (Proposer’s Schedule of DBE Participation as required in Section 
2.2.F of the Request for Proposals will be included as Exhibit 4 to the Agreement between Owner 
and the Consultant) 

Exhibit 5: Insurance Required of the Designer (Section 2.19 of the Request for Proposals will be included as 
Exhibit 5 to the Agreement between Owner and Consultant) 

Exhibit 6: Addenda (as issued during the proposal solicitation process) 

  



 

 

EXHIBIT 1 

SCOPE OF SERVICES 

(Sections 2.13 - 2.18 of the Request for Proposals will be included as Exhibit 1 to the Agreement between Owner 

and Consultant) 

  



 

 

EXHIBIT 2 

PROJECT SCHEDULE 

Attach a detailed Gantt chart to demonstrate the Proposer’s project understanding, project approach, and 
schedule for completion.  Include start and end dates for task completion, submittal dates, intermediate and 
major project milestones, critical path, etc., for project activities, such as the following: 

 Project Kick-off 

 Level D & C SUE Investigation 

 Preliminary Survey 

 Preliminary Geotech 

 Submit Concept Report 

o Workshop 

 Begin 30% Submittal 

o Geotechnical Investigation 

o Site Topographic Survey 

o Level B SUE Investigation 

 Complete 30% Submittal 

o Workshop 

 Begin 60% Submittal 

o Complete Geotechnical Investigation 

o Complete Site Survey 

o Level A SUE Investigation 

 Complete 60% Submittal 

o Workshop 

o SPR Meeting 

 Begin 100% Submittal 

o Prepare draft permit submittals 

 Complete 100% Submittal 

o Workshop 

 Permit Submittals 

o Submittal Review Times 

 Final Revisions 

 Project Bidding 



 

 

EXHIBIT 3 

HOURLY RATES 

PROFESSIONAL 

Senior Professional Engineer $ _____/HR 

Project Manager, (PE/RLS) $ _____/HR 

Professional Geologist $ _____/HR 

Professional Engineer $ _____/HR 

Land Surveyor $ _____/HR 

Biologist $ _____/HR 

Engineer V $ _____/HR 

Engineer III/IV $ _____/HR 

Registered Landscape Architect $ _____/HR 

Engineer I/II $ _____/HR 

AUTO-GRAPHICS OPERATORS, TECHNICIANS AND WORD PROCESSING OPERATORS 

Engineering/Surveying Technician $ _____/HR 

Auto-Graphics Operator $ _____/HR 

Word Processor $ _____/HR 

FIELD PERSONNEL 

3-Man Topographic Survey Crew $ _____/HR 

2-Man Topographic Survey Crew $ _____/HR 

2-Man GPS Topographic Survey Crew $ _____/HR 

1-Man GPS Wetlands Surveyor $ _____/HR 

Senior Construction Project Representative $ _____/HR 

Construction Project Representative $ _____/HR 

 

  



 

 

EXHIBIT 4 

SCHEDULE OF DBE PARTICIPATION 

(Section 01310-4 of the Request for Proposals will be included as Exhibit 4 to the Agreement between Owner 

and Consultant) 

  



 

 

EXHIBIT 5 

INSURANCE REQUIRED OF THE DESIGNER 

(Section 2.19 of the Request for Proposals, Insurance Required of the Designer, will be included as Exhibit 5 to 

the Agreement between Owner and Consultant) 

 

  



 

 

EXHIBIT 6 

PROJECT ADDENDA 

 

 

  



 

 

ATTACHMENT 3 
PROJECT VICINITY MAP 

 


