

## Purchasing Summary

<b>EVENT #</b> 5382	<b>TITLE:</b> Construction Quality Assurance Services	<b>COST:</b> \$639,995.00
<b>TYPE OF PROCUREMENT:</b> RFP	<b>ANNUAL CONTRACT</b> <input type="checkbox"/> <b>ANNUAL MAINTENANCE AGREEMENT</b> <input type="checkbox"/>	<b>ONE TIME PURCHASE</b> <input checked="" type="checkbox"/>

**CONTRACT TERM (IF APPLICABLE)**

N/A

**M/WBE (IF APPLICABLE)**

The City's Office of Business Opportunity awarded the recommended proposer 6.45 points based on the proposer's submitted MWBE participation.

**MATRIX (IF APPLICABLE)**

Proposers	Proposer's Qualifications and Experience (40 points)	Project Approach (25 points)	Fees (20 points)	MWBE Participation (10 points)	Local Participation (5 points)	Total (100 points)
Atlantic Coast Consulting, Inc.	39.40	18.80	20.00	6.45	5.00	89.65
Terracon Consultants, Inc.	28.60	18.00	19.47	10.00	0.00	76.07
Oasis Consulting Services	34.40	16.20	12.80	10.00	0.00	73.40
EMC Engineering Services, Inc.	16.20	10.40	16.91	10.00	0.00	53.51

**NOTES**

Recommend approval to procure construction quality assurance services for the landfill Phase 1D expansion project from Atlantic Coast Consulting, Inc. in the amount of \$639,995.00. The services will be used by the Sanitation Department to ensure that the construction company complies with the Georgia Environmental Protection Department.

The proposal was advertised, opened, and reviewed. Delivery: As needed. Terms: Net 30 days. The proposers were:

B.P. Atlantic Coast Consulting, Inc. (Savannah, GA) <sup>(B)</sup> \$639,995.00  
Terracon Consultants, Inc. (Chatham County, GA) <sup>(D)</sup> \$657,295.00  
Oasis Consulting Services (Roswell, GA) <sup>(D)</sup> \$999,711.00  
EMC Engineering Services, Inc. (Chatham County, GA) <sup>(D)</sup> \$756,930.00

A pre-bid conference was conducted and two vendors attended. (B) Indicates local, non-minority owned business. (D) Indicates non-local, non-minority owned business. Recommend approval.

Local Available: Yes

MWBE Available: Yes

Total Sent: 967

MWBE Sent: 168

Total Received: 4

MWBE Received: 0

Vendor Federally Debarred/Suspended: No