Program Sr Civil Jr Civil Sr Elec Jr Elec Sr Mech Jr Mech Sr Architect Jr Architect Sr Struc Sr Fire Prot ADMIN
Manager Engineer Engineer Engineer Engineer Engineer Engineer Engineer Engineer
Hourly Rate $ 324.18 $ 23546 $ 11396 $ 231.16 $ 11137 $ 21461 $ 118.26 $ 23493 $ 126.86 $ 213.21 $ 21461 S 96.32
Pre Charrette
Pre-Charrette Hours Subtotal 16 4 Pre-Charrette Cost (Labor) Subtotal
Pre-Charrette Cost Subtotal $ 5,186.88 $ - S S - S - S - S - S - S - S - S - S 385.28 $ 5,572.16
Charrette
Session 1 24 24 16 16 24 24 16
Session 2 24 16 16 16 24 24 16
Charrette Hours Subtotal 48 40 0 32 0 32 0 48 48 0 32 0 Charrette Cost (Labor) Subtotal
Charrette Cost Subtotal $ 15,560.64 S 9,41840 $ $ 739712 S - $ 6,867.52 $ - $ 11,276.64 S 6,089.28 $ - $ 6,867.52 $ - $ 63,477.12
Rental Car S 480.00
Gas S 300.00
Hotel S 2,680.00
Meals S 2,080.00
Expenses Cost Subtotal $ 5,540.00
Charrette Cost (Labor + Expenses) Subtotal
$ 69,017.12
Deliverables
Cost Estimate
Project Definition Report 40 4 4 4 4 16 16 8
Drawings
Site Geometry 8 16
Site Utility 8 16 4 8
Phasing
Land Side Roadway Geometry 8 16
Air Side Geometry / Bldg Set Back Plan 8 16
Arch Floor Plan 16 40
Arch Elevations 16 40
Single Lines 8 16 8 16
Shadow Study 12 24
Part 77 Clearnace 12 24
Deliverables Hours Subtotal 40 60 112 16 24 12 16 36 80 16 16 8 Deliverables Cost (Labor) Subtotal
Deliverables Cost Subtotal $ 12,967.20 $ 14,127.60 $ 12,763.52 $ 369856 $ 2,672.88 $ 257532 $ 1,892.16 $ 845748 $ 10,14880 $ 3,41136 $ 3,433.76 $ 770.56 $ 76,919.20
Respond to Review Comments
Resp to Rev Comments Hours Subtotal 4 4 4 4 4 4 4 2 Resp to Rev Comments (Labor) Cost Subtotal
Resp to Rev Comments Cost Subtotal $ 1,296.72 $ 941.84 $ $ 924.64 $ - $ 858.44 $ - $ 939.72 $ - $ 852.84 $ 858.44 $ 192.64 $ 6,865.28

Cost Estimating
$ 19,914.00

Labor + Expenses + Cost Estimating Cost Total
$ 178,287.76



