



AIA[®] Document A133[™] – 2009 Exhibit A

Guaranteed Maximum Price Amendment

for the following PROJECT:

(Name and address or location)

Savannah Arena
Savannah, GA

THE OWNER:

(Name, legal status and address)

Mayor and Aldermen of the City of Savannah
2 East Bay St.
Savannah, GA 31401

THE CONSTRUCTION MANAGER:

(Name, legal status and address)

Hunt Construction Group, Inc.
2450 South Tibbs Avenue
Indianapolis, IN 46241

ARTICLE A.1

§ A.1.1 Guaranteed Maximum Price

Pursuant to Section 2.2.6 of the Agreement, the Owner and Construction Manager hereby amend the Agreement to establish a Guaranteed Maximum Price. As agreed by the Owner and Construction Manager, the Guaranteed Maximum Price is an amount that the Contract Sum shall not exceed. The Contract Sum consists of the Construction Manager's Fee plus the Cost of the Work, as that term is defined in Article 6 of this Agreement.

§ A.1.1.1 The Contract Sum is guaranteed by the Construction Manager not to exceed one hundred forty-seven million, five hundred eighty-three, one hundred eighty-one dollars (\$ 147,583,181), subject to additions and deductions by Change Order as provided in the Contract Documents.

§ A.1.1.2 Itemized Statement of the Guaranteed Maximum Price. Provided below is an itemized statement of the Guaranteed Maximum Price organized by trade categories, allowances, contingencies, alternates, the Construction Manager's Fee, and other items that comprise the Guaranteed Maximum Price.

(Provide below or reference an attachment.)

Reference GMP Amendment dated August 4, 2020, attached as Exhibit A-1.

§ A.1.1.3 The Guaranteed Maximum Price is based on the following alternates, if any, which are described in the Contract Documents and are hereby accepted by the Owner: *(State the numbers or other identification of accepted alternates. If the Contract Documents permit the Owner to accept other alternates subsequent to the execution of this Amendment, attach a schedule of such other alternates showing the amount for each and the date when the amount expires.)*

ADDITIONS AND DELETIONS:

The author of this document has added information needed for its completion. The author may also have revised the text of the original AIA standard form. An *Additions and Deletions Report* that notes added information as well as revisions to the standard form text is available from the author and should be reviewed. A vertical line in the left margin of this document indicates where the author has added necessary information and where the author has added to or deleted from the original AIA text.

This document has important legal consequences. Consultation with an attorney is encouraged with respect to its completion or modification.

AIA Document A201[™]-2007, General Conditions of the Contract for Construction, is adopted in this document by reference. Do not use with other general conditions unless this document is modified.

Init.

§ A.1.1.4 Allowances included in the Guaranteed Maximum Price, if any:
(Identify allowance and state exclusions, if any, from the allowance price.)

Item	Price (\$0.00)
Branding, Graphics, and Wayfinding Signage Allowance	\$1,350,000
Sitework Allowance	\$50,000
Unforeseen Underground Obstructions Allowance	\$100,000
Fountains	\$250,000
Stiles, Force Main, and Canal Development	\$434,750

§ A.1.1.5 Assumptions, if any, on which the Guaranteed Maximum Price is based:

Reference attached GMP Amendment dated August 4, 2020 including but not limited to Section 05 Clarifications and Qualifications

§ A.1.1.6 The Guaranteed Maximum Price is based upon the following Supplementary and other Conditions of the Contract:

Document	Title	Date	Pages
GMP Amendment	GMP Amendment	August, 4, 2020	134

§ A.1.1.7 The Guaranteed Maximum Price is based upon the following Specifications:
(Either list the Specifications here, or refer to an exhibit attached to this Agreement.)

Reference attached GMP Amendment dated August 4, 2020 including but not limited to Section 04 List of Contract Documents

(Table deleted)

§ A.1.1.8 The Guaranteed Maximum Price is based upon the following Drawings:
(Either list the Drawings here, or refer to an exhibit attached to this Agreement.)

Reference attached GMP Amendment dated August 4, 2020 including but not limited to Section 04 List of Contract Documents

(Table deleted)

§ A.1.1.9 The Guaranteed Maximum Price is based upon the following other documents and information:
(List any other documents or information here, or refer to an exhibit attached to this Agreement.)

Reference attached GMP Amendment dated August 4, 2020 including but not limited to Section 04 List of Contract Documents

ARTICLE A.2

§ A.2.1 The anticipated date of Substantial Completion established by this Amendment:

December 20, 2021

OWNER (Signature)

Patrick C. Monahan, City Manager
(Printed name and title)

CONSTRUCTION MANAGER (Signature)

Kenneth L. Johnson, President
(Printed name and title)

Init.

Additions and Deletions Report for AIA[®] Document A133[™] – 2009 Exhibit A

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original AIA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AIA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by AIA software at 12:16:39 ET on 08/05/2020.

PAGE 1

Savannah Arena
Savannah, GA

...

Mayor and Aldermen of the City of Savannah
2 East Bay St.
Savannah, GA 31401

...

Hunt Construction Group, Inc.
2450 South Tibbs Avenue
Indianapolis, IN 46241

...

§ A.1.1.1 The Contract Sum is guaranteed by the Construction Manager not to exceed one hundred forty-seven million, five hundred eighty-three, one hundred eighty-one dollars (\$ 147,583,181), subject to additions and deductions by Change Order as provided in the Contract Documents.

...

Reference GMP Amendment dated August 4, 2020, attached as Exhibit A-1.

PAGE 2

<u>Branding, Graphics, and Wayfinding</u>	<u>\$1,350,000</u>
<u>Signage Allowance</u>	
<u>Sitework Allowance</u>	<u>\$50,000</u>
<u>Unforeseen Underground Obstructions Allowance</u>	<u>\$100,000</u>
<u>Fountains</u>	<u>\$250,000</u>
<u>Stiles, Force Main, and Canal Development</u>	<u>\$434,750</u>

...

Reference attached GMP Amendment dated August 4, 2020 including but not limited to Section 05 Clarifications and Qualifications

...

GMP Amendment GMP Amendment August, 4, 2020 134

...

Reference attached GMP Amendment dated August 4, 2020 including but not limited to Section 04 List of Contract Documents

Section Title Date Pages

...

Reference attached GMP Amendment dated August 4, 2020 including but not limited to Section 04 List of Contract Documents

...

Number Title Date

...

Reference attached GMP Amendment dated August 4, 2020 including but not limited to Section 04 List of Contract Documents

...

December 20, 2021

...

Patrick C. Monahan, City Manager

Kenneth L. Johnson, President

Certification of Document's Authenticity

AIA® Document D401™ – 2003

I, Charles Douglas, hereby certify, to the best of my knowledge, information and belief, that I created the attached final document simultaneously with its associated Additions and Deletions Report and this certification at 12:16:39 ET on 08/05/2020 under Order No. 3605425534 from AIA Contract Documents software and that in preparing the attached final document I made no changes to the original text of AIA® Document A133™ – 2009 Exhibit A, Guaranteed Maximum Price Amendment, as published by the AIA in its software, other than those additions and deletions shown in the associated Additions and Deletions Report.

(Signed)

(Title)

(Dated)