



CITY OF SAVANNAH
M/WBE SCORING WORKSHEET (Part-4B)
RFP with City-Established Goals

M/WBE participation goals presented below represent the total verified participation for each Proposer and may not match the participation levels submitted by each Proposer if one or more M/WBEs could not be verified as either certified, performing the type of work listed, or agreeing to participate in the project. Total points awarded are based on the degree to which the proposed MBE and WBE goals meet the City-established M/WBE goals.

RFP Title	Microwave Network Equipment	Event #	4795	# Proposals	5
Buyer Name	Dominique Mitchell	Contact #	x6424	Respond by	ASAP

City-established M/WBE Goals & Total Available Points	City-established M/WBE Goals			Total Points Available (MBE, WBE, M/WBE)		
	MBE GOAL	WBE GOAL	TOTAL GOAL	MBE POINTS	WBE POINTS	TOTAL POINTS standard rounding
	11%	0%	11%	10	0	10

Names of Proposers		Verified M/WBE Participation			Total Points Awarded (based on degree to which City-established goals were met)		
		MBE GOAL	WBE GOAL	TOTAL GOAL	MBE POINTS	WBE POINTS	TOTAL POINTS
1	Seamless Mobility Solutions, Inc.	0.00%	15.50%	15.50%	0.00	0.00	0.00
2	Communication Infrastructure Corp.	15.00%	0.00%	15.00%	10.00	0.00	10.00
3	Motorola Solutions	7.00%	0.00%	7.00%	6.36	0.00	6.36
4	NOKIA	13.00%	0.00%	13.00%	10.00	0.00	10.00
5	Williams Communication	11.00%	0.00%	11.00%	10.00	0.00	10.00
6	0	0.00%	0.00%	0.00%	0.00	0.00	0.00
7	0	0.00%	0.00%	0.00%	0.00	0.00	0.00
8	0	0.00%	0.00%	0.00%	0.00	0.00	0.00
9	0	0.00%	0.00%	0.00%	0.00	0.00	0.00
10	0	0.00%	0.00%	0.00%	0.00	0.00	0.00
11	0	0.00%	0.00%	0.00%	0.00	0.00	0.00
12	0	0.00%	0.00%	0.00%	0.00	0.00	0.00
13	0	0.00%	0.00%	0.00%	0.00	0.00	0.00
14	0	0.00%	0.00%	0.00%	0.00	0.00	0.00
15	0	0.00%	0.00%	0.00%	0.00	0.00	0.00
16	0	0.00%	0.00%	0.00%	0.00	0.00	0.00
17	0	0.00%	0.00%	0.00%	0.00	0.00	0.00
18	0	0.00%	0.00%	0.00%	0.00	0.00	0.00
19	0	0.00%	0.00%	0.00%	0.00	0.00	0.00
20	0	0.00%	0.00%	0.00%	0.00	0.00	0.00

Prepared by:		Date:	3-13-17
Reviewed by:		Date:	3/13/17

CITY OF SAVANNAH
M/WBE Participation - Part 3: Participant Verification Worksheet
(RFP with City-Established Goals)

Instructions: Complete one section for each bid/proposal received. Enter M/WBE names from Form 01310-4 "Proposed Schedule of M/WBE Participation" and confirm the remaining fields. In the MBE Goal and WBE Goal section, enter the proposed goal for verified M/WBEs only.

Project Title:	Microwave Network Equipment	Event #	4795	Bid or RFP?	RFP	# Received	5
Buyer Name:	Dominique Mitchell	Contact #:	x6424	Respond by:	ASAP		
M/WBE staff conducting review:	Esther Kerns	MBE Goal	11%	WBE Goal	0%	Open Goals	

Bidder/Proposer:	Seamless Mobility Solutions, Inc.	Contact #	843-250-8600	Bid/RFP #	1	of	5				
Did this bidder/proposer submit a signed "Non-Discrimination Statement" with the bid or proposal?				X	Yes		No				
M/WBE Participant Verification								Enter <u>Only</u> Verified M/WBEs			
Names of M/WBE Participants (Enter from Form 01310-4)		Date Contacted	Certification Confirmed?		Type of Work Confirmed?		Agreed to Bid/RFP?		M/WBE Participation (Prime & Subcontractor)		
			Yes	No	Yes	No	Yes	No	MBE Goal	WBE Goal	
1	PRS Tower Management	3/7/2017	X		X		X				15.50%
2											
3											
4											
5											
6											
7											
8											
9											
10											
11											
12											
Total <u>Verified</u> MBE and WBE Participation:										0.00%	15.50%
Total Verified M/WBE Participation:										15.50%	

Bidder/Proposer:	Communication Infrastructure Corp.	Contact #	562-881-7746	Bid/RFP #	2	of	5		
Did this bidder/proposer submit a signed "Non-Discrimination Statement" with the bid or proposal?				X	Yes		No		
M/WBE Participant Verification								Enter Only Verified M/WBEs	
Names of M/WBE Participants (Enter from Form 01310-4)	Date Contacted	Certification Confirmed?		Type of Work Confirmed?		Agreed to Bid/RFP?		M/WBE Participation (Prime & Subcontractor)	
		Yes	No	Yes	No	Yes	No	MBE Goal	WBE Goal
1	Quality Communicaitons	3/7/2017	X		X		X		15.00%
2									
3									
4									
5									
6									
7									
8									
9									
10									
11									
12									
Total Verified MBE and WBE Participation:								15.00%	0.00%
Total Verified M/WBE Participation:								15.00%	

CITY OF SAVANNAH
M/WBE Participation - Part 3: Participant Verification Worksheet
(RFP with City-Established Goals)

Instructions: Complete one section for each bid/proposal received. Enter M/WBE names from Form 01310-4 "Proposed Schedule of M/WBE Participation" and confirm the remaining fields. In the MBE Goal and WBE Goal section, enter the proposed goal for verified M/WBEs only.

Project Title:	Microwave Network Equipment	Event #	4795	Bid or RFP?	RFP	# Received	5
Buyer Name:	Dominique Mitchell	Contact #:	x6424	Respond by:	ASAP		
M/WBE staff conducting review:	Esther Kerns	MBE Goal	11%	WBE Goal	0%	Open Goals	

Bidder/Proposer:	Motorola Solutions	Contact #	770-338-3107	Bid/RFP #	3	of	5				
Did this bidder/proposer submit a signed "Non-Discrimination Statement" with the bid or proposal?				X	Yes		No				
M/WBE Participant Verification								Enter Only Verified M/WBEs			
Names of M/WBE Participants (Enter from Form 01310-4)		Date Contacted	Certification Confirmed?		Type of Work Confirmed?		Agreed to Bid/RFP?		M/WBE Participation (Prime & Subcontractor)	MBE Goal	WBE Goal
			Yes	No	Yes	No	Yes	No			
1	Atlanta Communications Company	3/7/2017	X		X		X			7.00%	
2											
3											
4											
5											
6											
7											
8											
9											
10											
11											
12											
Total Verified MBE and WBE Participation:										7.00%	0.00%
Total Verified M/WBE Participation:										7.00%	

Bidder/Proposer:	NOKIA	Contact #	770-329-4769	Bid/RFP #	4	of	5				
Did this bidder/proposer submit a signed "Non-Discrimination Statement" with the bid or proposal?				X	Yes		No				
M/WBE Participant Verification								Enter Only Verified M/WBEs			
Names of M/WBE Participants (Enter from Form 01310-4)		Date Contacted	Certification Confirmed?		Type of Work Confirmed?		Agreed to Bid/RFP?		M/WBE Participation (Prime & Subcontractor)	MBE Goal	WBE Goal
			Yes	No	Yes	No	Yes	No			
1	Telamon Corp	3/7/2017	X		X		X			6.00%	
2	Circle B Communications	3/7/2017	X		X		X			7.00%	
3											
4											
5											
6											
7											
8											
9											
10											
11											
12											
Total Verified MBE and WBE Participation:										13.00%	0.00%
Total Verified M/WBE Participation:										13.00%	

CITY OF SAVANNAH
M/WBE Participation - Part 3: Participant Verification Worksheet
(RFP with City-Established Goals)

Instructions: Complete one section for each bid/proposal received. Enter M/WBE names from Form 01310-4 "Proposed Schedule of M/WBE Participation" and confirm the remaining fields. In the MBE Goal and WBE Goal section, enter the proposed goal for verified M/WBEs only.

Project Title:	Microwave Network Equipment	Event #	4795	Bid or RFP?	RFP	# Received	5
Buyer Name:	Dominique Mitchell	Contact #:	x6424	Respond by:	ASAP		
M/WBE staff conducting review:	Esther Kerns	MBE Goal	11%	WBE Goal	0%	Open Goals	

Bidder/Proposer:	Williams Communication	Contact #	404-817-0770	Bid/RFP #	5	of	5
Did this bidder/proposer submit a signed "Non-Discrimination Statement" with the bid or proposal?				X	Yes		No

M/WBE Participant Verification											Enter Only Verified M/WBEs	
Names of M/WBE Participants (Enter from Form 01310-4)		Date Contacted	Certification Confirmed?		Type of Work Confirmed?		Agreed to Bid/RFP?				M/WBE Participation (Prime & Subcontractor)	
			Yes	No	Yes	No	Yes	No			MBE Goal	WBE Goal
1	Quality Communication	3/7/2017	X		X		X				11.00%	
2												
3												
4												
5												
6												
7												
8												
9												
10												
11												
12												
Total <u>Verified</u> MBE and WBE Participation:											11.00%	0.00%
Total <u>Verified</u> M/WBE Participation:											11.00%	

Bidder/Proposer:				Contact #				Bid/RFP #				6		of		n/a	
Did this bidder/proposer submit a signed "Non-Discrimination Statement" with the bid or proposal?												Yes				No	
M/WBE Participant Verification																	
Names of M/WBE Participants (Enter from Form 01310-4)				Date Contacted		Certification Confirmed?		Type of Work Confirmed?		Agreed to Bid/RFP?		Enter <u>Only</u> Verified M/WBEs M/WBE Participation (Prime & Subcontractor)					
						Yes	No	Yes	No	Yes	No					MBE Goal	WBE Goal
1																	
2																	
3																	
4																	
5																	
6																	
7																	
8																	
9																	
10																	
11																	
12																	
Total <u>Verified</u> MBE and WBE Participation:																	
Total Verified M/WBE Participation:												0.00%					
												0.00%					