
 

 
 

SECTION 4 
 

SPECIFICATIONS AND SPECIAL CONDITIONS 
FOR  

TRAFFIC SIGNAL CONSTRUCTION 
EVENT # 5019 

 
4.0 The purpose of these specifications is to describe services that the City of Savannah will 

need to repair/install traffic control devices for planned minor projects or for emergency 
repairs in the event of traffic accidents, storms, hurricanes, vandalism, or equipment failures. 

 
  To submit pricing electronically for this event, enter pricing for each line item shown under  
  the lines tab on the event summary. To enter pricing manually, complete the attached bid  
  proposal form. Manually submitted bids must be submitted on the bid proposal forms  
  contained in these specifications in order to be considered. 
 

A pre-bid conference has been scheduled to be conducted at the Purchasing Office, third 

floor, City Hall, 2 E. Bay Street, Savannah, Georgia 31401. This meeting will allow 

contractors to discuss the specifications and resolve any questions and/or 

misunderstandings that may arise with City staff. You are invited to attend. 

4.1 Scope of Work  
 
 4.1.1 The work covered by these specifications consists of furnishing all labor, 

 construction equipment, mobilization, and traffic control necessary for the 
 construction of traffic  control devices or the replacement of defective, obsolete, or 
 damaged traffic control devices. This is including, but not limited to, the installation 
 of steel strain poles, mast arm poles/mast arms, span wire, traffic signal head 
 assemblies, control cabinets, vehicle detection loops, interconnect conduit, and signal 
 cable. The unit price description of each work effort will specify whether the work to 
 be performed will be done with material that is supplied by the City or supplied by 
 the contractor. All conduit, loop wire, signal cable, and span wire will be provided by 
 the contractor.  

 
 4.1.2 It is the intent of this contract to establish in advance of issuing a purchase order, the 

 contract unit price for all items or work and materials which may be needed  for 
 traffic signal construction or related work as required by the Traffic Engineering 
 Director or designee. Such items which will be described in a purchase order and will 
 be used to determine compensation for all work covered by the purchase order.  

 
 4.1.3  The quantity of work to be performed will be determined by the Traffic Engineering 

 Director or designee and specified in each purchase order. Incidental or emergency 
 work such as pole replacement, cabinet replacement, or replacement of damaged 
 signal  equipment may be required. However, the City does not guarantee a 
 minimum amount of work to be awarded. The quantities of work indicated in this 



 

 bid are not considered  either a minimum or maximum amount of work to be 
 performed, but do represent the best estimate of the work expected to be awarded 
 and performed during the contract period. 

  
4.1.4 Bids shall include a minimum of three references with contact names of companies 
 for whom the bidder has performed similar services. References shall be submitted 
 on Attachment 1 in order for the bid to be considered further.  
 
4.1.5 All work shall be performed per the latest published editions of the Georgia 
 Department of Transportation (GDOT) Standard Specifications – Construction of 
 Transportation Systems, Section 647 – Traffic Signal Installation.  

 
4.2 Special Conditions  
 
 4.2.1 In order to provide emergency service, the bidder must furnish a name and phone 

 number of a contact who can be reached 24 hours daily, seven (7) days a week for 
 order placement.  

 
 4.2.2 If supplier is local, supplier must describe its ability to conduct business without 

 disruption in the event of a major storm or natural disaster in this area.  
 
 4.2.3 Schedule of Work 
 
  The City Traffic Engineering Director or designee will determine the amount of 

 work to be performed under this contract and the priority of  each installation. 
  Purchase order(s) will be issued for a specific item or items or work at a site, 

 specifying the estimated quantity of each item of work to be performed and the dates 
 at which the work shall begin and be completed in accordance with the time 
 allocations specified herein. The Traffic Engineering Director or designee reserves 
 the right to change the priority of work or to temporarily suspend work at a site for 
 the purpose of reassigning the  contractor to emergency work or work of high 
 priority. Except for emergency work as defined in the contract documents, the 
 contractor shall begin work at the site within ten (10) calendar days after receipt of a 
 purchase order. For vehicle loop installations, a single purchase order covering 
 multiple bad loop lists may be issued. Once work has  begun on a site, the contractor 
 shall diligently pursue completion of the work in accordance with the following 
 schedule, or if the work is not listed, the contractor shall work on a continuous basis 
 until the work is finished. 

Construction of new traffic signal  30 calendar days per intersection  

Reconstruction of existing traffic signal  40 calendar days per intersection  

Construction of steel pole foundation  
Seven (7) calendar days per 
intersection  

Construction of detector loops  One half (½) calendar day per loop  

Installation of cabinet and base  
Four (4) calendar days per 
intersection  

Installation of concrete or timber pole  One half (½) calendar days per pole  



 

 
 
 
 
 
 If the contractor is unable to complete assigned work in accordance with the 
 contract schedule, the City reserves the right to assign additional work to a secondary 
 contractor. The City may elect to issue a purchase order for work at more than one 
 location or to issue multiple purchase orders with overlapping schedules. The 
 contractor shall be expected to perform work concurrently at no more than three (3) 
 separate locations. If the contractor is unable to complete work at each site with the 
 specified time, due to  conditions beyond the control of the contractor, a written 
 revised schedule shall be submitted to the Traffic Engineering Director or designee 
 for approval.  

 
 The contractor shall be approved by the Georgia Department of Transportation to 
 perform traffic signal work within GDOT right-of-way.  

 
 In the event work at a site is postponed or delayed at the request of the Traffic  
 Engineering Director or designee by issuance of an emergency purchase order, 
 multiple purchase orders, or by verbal agreements; the contractor shall submit a 
 revised  schedule.  

 4.2.5 A purchase order will be issued for each site or project sites or project (which may be 
 multiple sites) and will specify the work to be performed at each site.  Each purchase 
 order will be itemized and will indicate the estimated  quantity of work to be 
 performed at each site. Construction drawings may accompany the purchase order 
 and will become part of the project documents. The contractor shall review the 
 construction drawings and the purchase order prior to commencing work at a site. 
 The contractor shall verify the estimated quantity of each item and shall notify the 
 Traffic Engineering Director or designee of any apparent discrepancies or errors 
 in the purchase order.  

 Depending on the nature of the work, construction drawings at some sites may not 
 be provided.  In such cases, the Traffic Engineering Director or designee will 
 provide written or oral instructions and will be available at the job site to provide 
 information such as pole, conduit, pull box locations, head alignment, loop locations, 
 or to aid in utility coordination.  

 4.2.6 It is estimated that fifteen percent (15%) of all work performed under this contract 
 will be emergency work.  Emergency work is defined, as work required to provide 
 immediate safety and welfare of the public and will include all work necessary to 
 repair or rebuild a signal installation, or parts of a signal installation, to the degree 
 necessary for proper operation of the traffic signal. Emergency work may be 
 required as a result of  traffic accidents, storms, vandalism, or equipment failures. 
 Emergency work is distinguished from regular work by the response time required to 
 begin the work and by  the time allotted to complete the work.  Emergency work will 
 be authorized by the Traffic Engineering Director or designee and the contractor 

Installation of span wire and signal 
cable  

Two (2) calendar days per intersection  

Installation of signs or signal heads One (1) calendar day per intersection 



 

 may be given written or oral authorization to proceed. In many cases, a purchase 
 order will follow the notice to proceed. Once the contractor has been given 
 authorization to proceed with  emergency work, such work shall begin as soon as 
 possible, but must begin within two (2) hours of notice to the vendor by phone call 
 or other such means. The City will not require the emergency response time to be 
 less than two (2) hours. Emergency work is usually due to damaged or down signal 
 poles as a result of a vehicle crash. Typically, the contractor works in coordination 
 with City crews by providing support of a boom truck for pole removal and/or 
 timber pole installation. If the primary contractor cannot provide services in the 
 allocated time, a secondary contractor would be utilized if the City receives enough 
 acceptable bids to award to a primary and secondary contractor. A two (2) hour 
 response is required by either a primary and/or secondary contractor. Work 
 requiring a response time of 24 hours or greater shall not be considered emergency 
 work. Once emergency work begins, the contractor is to diligently pursue 
 completion of the work and shall work beyond regular working hours and on 
 weekends, if necessary, to restore the situation to the satisfaction of the City. Some 
 work efforts, such as site restoration and clean up, may be delayed until the next 
 work day if agreed to by the City.  

 Compensation for emergency work will be determined by the regular contract unit 
 price multiplied by the Emergency Cost Factor (ECF), a percentage mark-up. The 
 ECF will be established in the bid and will be applied to each item of work, which is 
 completed on any emergency basis.  

 If a purchase order is issued for emergency work at a site, and the Traffic 
 Engineering Director or designee elects to have additional work done at the site on a 
 non-emergency basis, the ECF multiplier will only be applied to the emergency work. 
 All other work will be paid for at the unit price established in the contract.  

 
4.3 Equipment and Materials  

 The City will provide traffic signals, controllers and cabinets, pull boxes, and other traffic 
signal equipment and materials as specified in the purchase order. Items for which the City 
will provide materials will be described in the bid and purchase order by the word “install” 
prior to the description of the item. The City may also specify that the contractor furnish 
and install these items under a different pay item. Items for which the contractor will 
provide materials will be described in the bid and purchase order by the word “furnish and 
install” prior to the description of the item. Intersection controllers provided by the 
contractor under this contract shall be of the make and model specified by the City.  

 4.3.1 All traffic signal hardware provided shall be compatible with existing City of 
 Savannah equipment and shall be certified by GDOT for use on their roadways.   

 4.3.2 All materials and equipment furnished for installation under this contract shall be 
 new and unused, unless otherwise specified. The contractor shall furnish and install 
 or install all manufactured items, materials, and equipment in strict accordance with 
 the manufacturer's recommended specifications except that the specifications herein, 
 where more stringent, shall be complied with. 



 

 
 4.3.3 Equipment and materials supplied by the City will normally be stored at the City’s 

 Traffic  Engineering warehouse located at 1100 W. Gwinnett Street or Traffic 
 Engineering’s  pole yard located on the 1000 block of Louisville Road. The 
 contractor shall provide for transportation of equipment and materials to each job 
 site from the City’s Traffic Engineering warehouse or other designated storage area 
 within  the limits of the City of Savannah. In addition, cranes, forklifts, or other 
 special equipment necessary for loading and transporting materials and equipment 
 shall be supplied by the contractor.  

 4.3.4 Upon receipt of a purchase order, the contractor shall promptly contact the Traffic 
 Engineering Director or designee to arrange for picking up City furnished materials. 
 In most cases, the exact quantity of materials will be issued. However, in the event 
 material overruns occur, the contractor shall be responsible for the safekeeping and 
 the return of unused materials. The Traffic Engineering Director or designee will 
 verify quantities upon completion of the project and will check final quantities with 
 the materials issued.  

 
4.4 Construction  

 The contractor shall provide all labor, traffic control, construction equipment, form work, 
temporary braces, and any other items, machinery, or equipment necessary to perform the 
required work. In addition, the contractor shall provide all fill materials, gravel, cement, wire, 
cable, loop sealant, PVC conduit, sealant, and any miscellaneous items such as wire 
connectors, fasteners, nuts, bolts, washers, etc., which are not supplied by the City as a part 
of, or included in the materials for, any items specified in the purchase order. The cost of all 
such materials, supplies, or miscellaneous items that are supplied by the contractor shall be 
included in the contract unit price for the applicable bid item.   

 4.4.1 All poles, conduits, span wire, signal common, and service common shall be bonded 
 with a No. 6 AWG bare copper wire, or equal, to form a continuous system and 
 effectively grounded to three-quarters inch by ten feet (¾” x 10’) ground rods with 
 exothermic welds.  

 4.4.2 Poles shall be set with a sufficient amount of rake so that they are plumb with the 
 signal load or slightly raked away from the signal load. Strain poles should have a 
 slight backward rake, one to two inches (1”-2”), and timber poles shall utilize down 
 guys to maintain appropriate signal height clearance during construction. The 
 contractor shall rake the poles to the satisfaction of the Traffic Engineering Director 
 or designee.  Rake is hereby defined as the inclination to the vertical measured at the 
 top of the structure in  the opposite direction of the strain axis.  

 4.4.3 The locations of all poles, vehicle loops detectors, pull boxes, and cabinet base 
 shown on the plans are diagrammatic only. The specific locations of such devices 
 shall be decided by the Traffic Engineering Director or designee and shall be staked 
 out as directed.   



 

 
 4.4.4 The contractor shall locate underground utilities in the vicinity of new traffic signal 

 poles before installation. Minor shifts, up to a maximum of five feet (5’) in location 
 of new  signal poles, at the discretion of the engineer, are acceptable to avoid 
 underground utilities. Minimum clearances from edge of the pavement shall be 
 maintained. Final pole location must be approved by the Traffic Engineering 
 Director or designee prior to installation. 

 
 4.4.5 The work specified in this section will consist of providing all parts, equipment, and 

 labor for construction of strain pole/mast arm pole bases. The size of the base will 
 be specified in the purchase order.  

 
 4.4.6 The contractor shall replace in like kind, quantity, and size, at no separate expense to 

 the City of Savannah or Traffic Engineering Department, any barrier wall, fence, 
 ditch paving, curbing, sidewalk, pavement, wheelchair ramp, driveway, gutter, slope 
 pavement, sign, guardrail, landscaping (in accordance with Georgia specifications 
 Section 702), grassing (in accordance with Georgia specifications Section 700), utility 
 service line, sprinkler system, storm drain pipe, and any masonry wall that are 
 removed, damaged, or  destroyed due to the signal, conduit, or strain pole 
 installation.  

 
 4.4.7 All signal equipment and signal pole removals shall include the return and unloading 

 of equipment in Traffic Engineering’s warehouse, Traffic Engineering’s pole yard, or 
 other designated storage area within the limits of the City of Savannah. The 
 exception will  be damaged or broken timber poles which shall be the responsibility 
 of the contractor to dispose of.  
 

 4.4.8  The contractor and subcontractors shall comply with all federal, state and local laws,  
  codes and ordinances applicable to the work.  The contractor shall obtain all permits  
  required in connection with the execution of the work as required, including a City  
  right-of-way permit.  

 
 4.4.9 All construction will be in accordance with the Manual on Uniform Traffic Control 

 Devices (MUTCD)-latest revisions, the signal drawings, National Electrical Cod, and 
 GDOT specifications. 
 

4.5 Public Safety and Convenience 
 
All work done under this contract shall be done in compliance with the MUTCD. Each 
operation shall be considered a work zone area and shall be treated in accordance with the 
MUTCD. 
 
4.5.1 Contractor shall provide barricades, fences, lights, etc., for protection of property 
 and the public as required by the MUTCD. The contractor will be held liable for all 
 damage to property and/or persons. 

 
4.5.2 Flow of traffic shall not be interrupted completely without the approval of the  
  Traffic  Engineering Director or designee. Restriction and minor diversion will be  



 

  kept to a minimum. No work will be permitted in the traffic lanes during peak hours, 
  7:00 AM to 9:00 AM and 4:00 PM to 6:00 PM, Monday through Friday, unless  
  approved in advance by the Traffic Engineering Director or designee. 
 
4.5.3 Appropriate personal protective equipment shall be worn by all contract personnel  
  when on the job-site. 

 
4.6 Project Inspection  

 
The City Traffic Engineer will provide a project engineer.  All contacts with the City shall be 
through the project engineer, including correspondence, purchase orders, payment, 
coordination, and inspection. The project engineer will be responsible for inspection and 
acceptance of all work performed as a part of this contract. For final project inspection, the 
contractor shall notify the project engineer only after the project is complete and ready for 
inspection.  The project engineer has the right to suspend the final inspection if numerous 
discrepancies are encountered, until such time that the contractor can recheck its work and 
assure that it is ready for a final inspection. Additionally, the contractor shall notify the 
project engineer at least 24 hours in advance of installing ground rods, underground conduit, 
setting poles, cutting loops, or sealing signal head assemblies so that these operations may be 
observed if he so desires. The project engineer will be responsible for issuing purchase 
orders, verification of completed work, approval of change orders, and will assist the 
contractor in utility coordination and resolution of utility conflicts.  The project engineer 
may postpone work at a site, redirect the priorities previously established for the contractor, 
or assign additional work or items associated with emergency work, as directed by the Traffic 
Engineer Director or designee.  

 
4.7 Work by Others 

 
The contractor shall cooperate and coordinate his work with City personnel which may be 
performing additional work at the site, related to the contractors work.  The City reserves 
the rights to have City personnel perform any work at a site or to perform specific items or 
work in conjunction with contractor’s work. In the event additional work at a site is being 
performed by the City Traffic Engineering personnel, coordination may be accomplished 
through the City construction foreman at the approval of the project engineer.  However, 
only the project engineer will be authorized to modify the quantities and scope of work to be 
performed by the contractor.  

 
4.8 Payment  

Upon completion and acceptance of all work at a site, the contractor shall submit one 
invoice for each purchase order issued. Payment of each item shall be determined by the 
contract unit price submitted in the bid. Unless approved in advance, partial payments will 
not be made. Invoices which contain final quantities and/or payment amounts greater than 
specified in the purchase order will not be processed unless the Traffic Engineer is notified 
in advance and the appropriate change order or supplemental purchase order is issued.  

Original invoices should be mailed to:  Accounts Payable  
City of Savannah  



 

 P.O. Box 1027 
 Savannah, GA 31402  

 
Duplicate invoices should be mailed to: City of Savannah  

Traffic Engineering  
P.O. Box 1027  

 Savannah, GA 31402  
 

4.8.1 Basis of Award 
 
 This contract will be awarded to the vendor that offers the lowest net price to the 
 City, and who meets or exceed all specifications herein.  The City reserves the right 
 to split the award if deemed to be in its best interest. The City also reserves the right 
 to appoint a primary, secondary and tertiary vendor if deemed advantageous. The 
 secondary and  tertiary vendors will be utilized when the primary vendor cannot 
 provide the good/services in the allocated time.  

 
 4.8.2 This is an annual contract and prices are to be held firm for a period of one (1) year 

 (12 months). This contract may be extended for two (2) additional one (1) year 
 periods at the same terms and conditions upon mutual agreement of the contracting 
 parties.  

 

4.9 Minority/Woman Business Enterprise Goals:  The City of Savannah has not established 
  a M/WBE goal for the project. 
 
 
4.10  Insurance Requirements  
  

 Comprehensive General Liability             

Contractor shall carry comprehensive general liability on an occurrence form with no “x, c 
 or u” exclusions with the following minimum limits: 

 Each occurrence - $1,000,000 
 Damage to Rented Premises - $50,000 
 Medical Expense - $5,000 
 Personal & Adv Injury - $1,000,000 
 General Aggregate - $2,000,000 
 Products – Completed Ops. Aggregate - $2,000,000 

 

General aggregate shall apply on a per project basis 

Contractor will provide a Certificate of Insurance reflecting required coverage. 

A waiver of subrogation endorsement to the policy in favor of the City shall also be 
 provided and attached to the certificate. 

A (30) day notice of cancellation in favor of the City must be endorsed to policy and 
 attached to the certificate. 

 Commercial Automobile Liability                           



 

 The automobile policy must include coverage for owned, non-owned and hired 
 automobiles. 

        Minimum limits are $1,000,000 

 Contractor will provide a Certificate of Insurance reflecting required 
coverage. 

 A waiver of subrogation endorsement to the policy in favor of the City shall 
also be provided and attached to the certificate 

 A (30) day notice of cancellation in favor of the City must be endorsed to 
policy and attached to the certificate 

 

 Workers Compensation 

 Contractor shall carry a workers compensation policy including all statutory coverage 
 required by Georgia state law. 

 

Minimum employer’s liability limits: 

 $500,000 each accident 
 $500,000 each employee (disease) 
 $500,000 policy limit (disease) 

 

Contractor will provide a Certificate of Insurance reflecting required coverage. 

A waiver of subrogation endorsement to the policy in favor of the City shall also be 
 provided and attached to the certificate. 

A (30) day notice of cancellation in favor of the City must be endorsed to policy and 
 attached to the certificate. 

 Umbrella/Excess Liability 

Contractor shall carry an umbrella/excess liability policy which must follow form over 
 underlying policies: general liability, auto liability and employer’s liability. 

Minimum limits:  

 $1,000,000 per occurrence 
 $1,000,000 aggregate 

         

Contractor will provide a Certificate of Insurance reflecting required coverage. 

Waiver of subrogation endorsement to the policy in favor of the City shall also be provided 
 and attached to the certificate 

A (30) day notice of cancellation in favor of the City must be endorsed to policy and 
 attached to the certificate. 

 General   

All insurance shall be placed with Georgia admitted carriers with a current Best’s rating of A 
 (minus), X, or better 

Any modifications to specifications must be approved by the City 



 

5.0  General Specifications  
 
5.1 The bid response must include the following documents in this order: 
 

 Bid Proposal Form (as a cover sheet) 
 Exception Sheet 
 Non-Discrimination Statement 
 Proposed Schedule of MWBE Participation 
 Other submittals as stated 

 
All referenced documents must be completed and returned in their entirety to 
constitute a complete bid.  

 
5.2 Vendor is responsible for determining and acknowledging any addenda issued in connection 

with this bid solicitation. Bidders must acknowledge all addenda issued for this event in 
order for their responses to be considered. 

 
5.3  Bids must be submitted in triplicate. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

EXCEPTION SHEET 
EVENT # 5019 

 
 
 
If the commodity(ies) and/or services proposed in the response to this bid is in anyway 
different from that contained in this proposal or bid, the bidder is responsible to clearly 
identify by specification section number, all such differences in the space provided 
below.  Otherwise, it will be assumed that bidder’s offer is in total compliance with all 
aspects of the proposal or bid. 
 
Below are the exceptions to the stated specifications:  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
________________    ______________________________ 
Date      Signature 
      ______________________________ 
      Company 
      ______________________________ 
      Title 



 

BID PROPOSAL FORM 
 

(SUBMIT AS THE COVER SHEET) 
 

City of Savannah Purchasing Department                      EVENT NUMBER: 5019 
3rd Floor, City Hall Business Location: (Check One) 
P. O. Box 1027 ______Chatham County    
Savannah, Georgia  31402 _____ City of Savannah                                                                          
ATTN:  Purchasing Director _____ Other     
    

ALL BIDDERS MUST BE REGISTERED SUPPLIERS ON THE CITY’S WEBSITE TO BE 
AWARDED CONTRACTS. PLEASE REGISTER AT WWW.SAVANNAHGA.GOV. ALL 
MANUALLY SUBMITTED BIDS MUST BE SUBMITTED ON THIS BID PROPOSAL 
FORM CONTAINED IN THESE SPECIFICATIONS TO BE CONSIDERED.  
 
Name of Bidder:______________________________________________________ 
 
Street Address: ______________________________________________________ 
 
City, State, Zip Code:__________________________________________________ 
 
Phone: ___________________            Fax: ________________________________ 
 
Email: _______________________________ 
 
DO YOU HAVE A BUSINESS TAX CERTIFICATE ISSUED IN THE STATE OF GEORGIA? 
(CHECK ONE)  YES: _______         NO:  _______ 
 
FROM WHAT CITY/COUNTY __________________  
TAX CERTIFICATE #:  ___________   FED TAX ID #: ___________________                                                                                                                  
INDICATE LEGAL FORM OF OWNERSHIP OF BIDDER (STATISTICAL PURPOSES 
ONLY):  CHECK ONE:  ______ CORPORATION   ______ PARTNERSHIP   
    ______INDIVIDUAL   ______OTHER 
         (SPECIFY: ____________)  
 
INDICATE OWNERSHIP STATUS OF BIDDER 
(CHECK ONE):  
______ NON-MINORITY OWNED   ______ ASIAN AMERICAN  
______ AFRICAN AMERICAN   ______ AMERICAN INDIAN 
______ HISPANIC ______ OTHER MINORITY  
______ WOMAN (non-minority)  (describe) ________________                
 
Do you plan to subcontract any portion of this project?  Yes           No _____   
If yes, please complete the attached schedule of M/WBE participation.  Also complete the schedule 
if you will be using any M/WBE suppliers. 
 
THE UNDERSIGNED PROPOSES TO FURNISH THE FOLLOWING ITEMS IN STRICT 
CONFORMANCE TO THE BID SPECIFICATIONS AND BID INVITATION ISSUED BY THE 
CITY OF SAVANNAH FOR THIS BID.  ANY EXCEPTIONS ARE CLEARLY MARKED IN THE 
ATTACHED COPY OF BID SPECIFICATIONS: 
 
 

http://www.savannahga.gov/


 

SIGNAL CONSTRUCTION 

Item 
No. 

Description 
Estimated 
Quantity 

Unit Unit Price Total Price 

1 
Furnish and Install CLASS 2, 35-foot Timber 
Pole w/#6 Bare Copper Wire for length of pole 
and to nearest ground rod 

1 EA   

2 
Furnish and Install CLASS 2, 40-foot Timber 
Pole w/#6 Bare Copper Wire for length of pole 
and to nearest ground rod 

1 EA   

3 
Furnish and Install Down-Guy Anchor Including 
Plastic Guy Guard and Span Wire 

1 EA   

4 
Install Pedestrian Pole Foundation, including 
concrete  - 20" x 24" 

1 EA   

5 
Install Street Light Foundation, including all 
concrete and rebar - 24'' x 3'-5.5' 

1 EA   

6 
Install Street Light Foundation, including all 
concrete and rebar - 24'' x 6' - 8' 

1 EA   

7 
Install Steel Pole Foundation, including all 
concrete and rebar - 36" x10'-14' 

1 EA   

8 
Install Steel Pole Foundation, including all 
concrete and rebar - 36" x14.1'-18' 

1 EA   

9 Install Pedestrian Pole on Concrete Base 1 EA   

10 Install Street Light (18’ – 29’) Pole on Base 1 EA   

11 Install Street Light (30' – 35') Pole on Base 1 EA   

12 Install Steel Strain Pole on Concrete Base 1 EA   

13 Install Single Mast Arm (Less than 50') 1 EA   

14 Install Single Mast Arm (50' and over) 1 EA   

15 Install Double Mast Arms ( All Sizes) 1 EA   

16 
Furnish and Install 1 Run of 1" PVC SCH40 
Conduit (Underground/Open Cut) 

100 LF   

17 
Furnish and Install 1 Run of 2" PVC SCH40 
Conduit (Underground/Open Cut) 

100 LF   

18 
Furnish and Install 2 Runs of 2" PVC SCH40 
Conduit (Underground/Open Cut) 

100 LF   

19 
Furnish and Install 3 Runs of 2" PVC SCH40 
Conduit (Underground/Open Cut) 

100 LF   

20 
Furnish and Install 4 Runs of 2" PVC SCH40 
Conduit (Underground/Open Cut) 

100 LF   

21 

Furnish and Install 1 Run of 1" PVC SCH40 
Conduit (Under Pavement) Including Pavement 
Repair 

100 LF   



 

22 

Furnish and Install 1 Run of 2" PVC SCH40 
Conduit (Under Pavement) Including Pavement 
Repair 

100 LF   

23 

Furnish and Install 2 Runs of 2" PVC SCH40 
Conduit (Under Pavement) Including Pavement 
Repair 

100 LF   

24 

Furnish and Install 3 Runs of 2" PVC SCH40 
Conduit (Under Pavement) Including Pavement 
Repair 

100 LF   

25 

Furnish and Install 4 Runs of 2" PVC SCH40 
Conduit (Under Pavement) Including Pavement 
Repair 

100 LF   

26 
Furnish and Install 1 Run of 2" Conduit  
(Directional Bore) 

100 LF   

27 
Furnish and Install 2 Runs of 2" Conduit 
(Directional Bore) 

100 LF   

28 
Furnish and Install 3 Runs of 2" Conduit 
(Directional Bore) 

100 LF   

29 
Furnish and Install 4 Runs of 2" Conduit 
(Directional Bore) 

100 LF   

30 
Furnish and Install 1" Rigid Riser Strapped to 
Pole 

20 LF   

31 
Furnish and Install 2" Rigid Riser Strapped to 
Pole 

20 LF   

32 Install Type 1 pull Box Including Gravel Base  1 EA   

33 Install Type 2 pull Box Including Gravel Base  1 EA   

34 Install Type 3 pull Box Including Gravel Base  1 EA   

35 Install Type 4 pull Box Including Gravel Base  1 EA   

36 Install Type 5 pull Box Including Gravel Base  1 EA   

37 
Install Type 1 Pull Box Including Gravel Base & 
Pavement/Brick Repair 

1 EA   

38 
Install Type 2 Pull Box Including Gravel Base & 
Pavement/Brick Repair 

1 EA   

39 
Install Type 3 Pull Box Including Gravel Base & 
Pavement/Brick Repair 

1 EA   

40 
Install Type 4 Pull Box Including Gravel Base & 
Pavement/Brick Repair 

1 EA   

41 
Install Type 5 Pull Box Including Gravel Base & 
Pavement/Brick Repair 

1 EA   

42 
Install Signal Cabinet Base (332) 24" x 36" 
including Gravel Base 

1 EA   

43 
Install Signal Cabinet Base (336) 25" x 25" 
including Gravel Base 

1 EA   

44 
Install Signal Cabinet Base (Large/Combo)  
50" x 56" including Gravel Base 

1 EA   



 

45 
Install Cabinet Base (332) 24" x 36" including 
Gravel Base & Necessary Pavement/Brick Repair 

1 EA   

46 
Install Cabinet Base (336) 25" x 25" including 
Gravel Base & Necessary Pavement/Brick Repair 

1 EA   

47 
Install Cabinet Base (Large/Combo) 50" x 56" 
including Gravel Base & Pavement/Brick Repair 

1 EA   

48 Install Traffic Signal Cabinet Work Pad, 24" x 36" 1 EA   

49 Install Traffic Signal Cabinet Work Pad, 24" x 25" 1 EA   

50 
Furnish and Install 3/4" x 10' Ground Rod  
with Exothermic Weld 

1 EA   

51 Furnish and Install #6 Bare Copper Wire 100 LF   

52 
Furnish and Install #6 Wire (Black, White, or 
Green) 

100 LF   

53 
Install Detection Pulse Loop 6' x 6' W/Lead-in 15' 
or Less 

1 EA   

54 
Install Detection Quadruple Loop 6' x 40' 
w/Lead-in 15' or Less 

1 EA   

55 
Install Detection Loop Lead-in Greater than 15' 
(per LF) 

15 LF   

56 
Furnish and Install Loop Lead-in 3 Pair, 18AWG 
in Conduit 

100 LF   

57 

Furnish and Install Loop Lead-in 3 Pair, 18 AWG 
Overhead Lashed To Guy Wire (Metal Lashing 
Rod Only) 

100 LF   

58 
Furnish and Install 1/4" Messenger Wire 
including Strandvises 

100 LF   

59 
Furnish and Install Signal Cable (Metal Lashing 
Rod Only) 

100 LF   

60 
Furnish and Install 3/8'' Span Wire (Diagonal) 
Including Strandvises 

100 LF   

61 
Furnish and Install 3/8'' Span Wire (Box) 
Including Strandvises 

100 LF   

62 
Furnish and Install 3/8" Span Wire (Other) 
Including Strandvises/Rings 

100 LF   

63 Install traffic Signal 12" STD. 3-Section Head 7 EA   

64 Install Traffic Signal 12" STD. 4-Section Head 1 EA   

65 Install Traffic Signal 12" STD. 5-Section Cluster 1 EA   

66 
Remove Span Wire including Signal Heads, Signs, 
Etc. (per intersection) 

1 EA   

67 
Remove Base Mounted Cabinet and Base 
W/Landscaping Repair 

1 EA   

68 
Remove Pedestrian Pole Base including 
Landscaping Repair 

1 EA   



 

69 
Remove Timber Pole including Landscaping 
Repair 

1 EA   

70 
Remove Hit/Broken Timber Signal Pole including 
Disposal 

15 EA   

71 Remove Steel Strain Signal Pole 1 EA   

72 Remove Mast Arm 1 EA   

73 

Remove Steel Pole Foundation (Partial Removal, 
not less than 12” from ground level) including 
Landscaping Repair 

1 EA   

74 
Remove Steel Pole Foundation (Complete 
Removal), including Landscaping Repair 

1 EA   

 
 
               SECTION  TOTAL  $_______________                         
               (lines 1-74) 

To calculate the line total for Emergency Cost Factor please enter 15% of your bid subtotal in 
the “Estimated Emergency Projects Amount” cell then multiply by the percentage mark-up for 
emergency response. The resulting figure should be entered as the line total. This line total 
should then be added to the subtotal for the total gross bid amount.  

 

Item 
No. 

Description 

Estimated Emergency 
Projects Amount (15 % 

of bid subtotal) 

Percentage Mark-up 
for Emergency 

Response 
Line Total 

75 

Estimated Emergency 
Projects Amount X 
ECF(% Markup) See 
Section 4.2.6 

 x                       %  

 

TOTAL GROSS BID   $______________ 
(lines 1-75 total) 

PAYMENT TERMS: PLEASE CHECK ONE AND FILL IN BLANKS 

(Minimum of 10 working days must be allowed for discount to be considered in bid Award) 
 

        Less    %      Days Prompt Payment Discount (if offered)                      
(_____________)  

                      
         Net - 30 Days   (no discount offered)                                    - 0 – 
 

    
       TOTAL NET BID      $ ______________ 

                    
 
 
 



 

 
EMERGENCY CONTACT per Section 4.2.1:  Please include the name and phone number of 
the contact for emergency work. 
______________________________________________________________________________ 
 
TIME REQUIRED FOR DELIVERY AFTER RECEIPT OF ORDER: _________DAYS 
 
HAVE YOU SUBMITTED ATTACHMENT 1 WITH YOUR BID? _____ YES _____ NO 
 
 
CONFIRM RECEIPT OF ANY ADDENDA ISSUED FOR THIS BID:   
 
ADDENDUM                  #  
              
 DATE _______________                                                        
 
 
I certify this Bid complies with the General Specifications and Special Conditions issued 
by the City except as clearly marked in the attached copy. 

 
__________________________      _____________________________         ______________ 

Please Print Name Authorization Signature                      Date  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 

NON-DISCRIMINATION STATEMENT 
 
 
The prime contractor/bidder certifies that: 

 
 
(1) No person shall be excluded from participation in, denied the benefit of, or otherwise 

discriminated against on the basis of race, color, national origin, or gender in connection with 
any bid submitted to the City of Savannah or the performance of any contract resulting 
therefrom; 

 
(2) That it is and shall be the policy of this Company to provide equal opportunity to all business 

persons seeking to contract or otherwise interested in contracting with this Company, including 
those companies owned and controlled by racial minorities, cultural minorities, and women; 

 
(3) In connection herewith, We acknowledge and warrant that this Company has been made aware 

of, understands and agrees to take affirmative action to provide such companies with the 
maximum practicable opportunities to do business with this Company; 

 
(4) That this promise of non-discrimination as made and set forth herein shall be continuing in 

nature and shall remain in full force and effect without interruption; 
 
(5) That the promises of non-discrimination as made and set forth herein shall be and are hereby 

deemed to be made as part of and incorporated by reference into any contract or portion 
thereof which this Company may hereafter obtain and; 

 
(6) That the failure of this Company to satisfactorily discharge any of the promises of non-

discrimination as made and set forth herein shall constitute a material breach of contract 
entitling the City of Savannah to declare the contract in default and to exercise any and all 
applicable rights and remedies including but not limited to cancellation of the contract, 
termination of the contract, suspension and debarment from future contracting opportunities, 
and withholding and or forfeiture of compensation due and owing on a contract. 

 
 

 
 
 ___________________________________  ___________________________________ 
 Signature          Title 
 

 



 

PROPOSED SCHEDULE OF M/WBE PARTICIPATION 
 
Any M/WBE listed in this completed form must be certified by the City of Savannah and/or other certifying agency 
such as USDOT, GDOT, SBA 8(a) or GMSDC prior to the due date of this bid.  Proof of M/WBE certification such as 
a certificate or letter from the certifying agency is required to accompany the bid.  A firm that has submitted an 
application for M/WBE certification or an application for M/WBE certification under review but has not been certified 
is not qualified as a certified M/WBE and will not be recognized as such during the City’s evaluation process.   
 
Name of Proposer:                                        Event No. 5019 
 
Project Title:             
 
NOTE:  Unless certified through the City of Savannah’s MWBE Program, proof of MWBE certification must 
be attached to this completed form for all firms listed in the table below.   

 
Name of 
M/WBE 

Participant 

 
 
 
 

Name of 
Majority 
Owner 

 
 

   Telephone 
 
 

 
 
 

Address 
(City, State) 

 
Type of Work 

Sub-
Contracted 

 
Estimated 

Sub- 
contract 

Value 

 
 
 

MBE 
or 

WBE 
 

 
 

 
City 

Certified  
Y or N 

 
 

  
 

  
 
 

% 
  

 
 

  
 

  
 

 
% 

  

 
 

  
 

  
 

 
% 

  

 
 

  
 

  
 

 
% 

  

 
 

  
 

  
 

 
% 

  

 
 

  
 

  
 

 
% 

  

MBE Participation Value:                 %   Women Participation Value:              %   
 
The undersigned will enter into a formal agreement with the M/WBE Subcontractors/Proposers identified 
herein for work listed in this schedule conditioned upon executing of a contract with the Mayor and Aldermen 
of the City of Savannah. The Prime’s subcontractors’ subcontractors must enter into a formal agreement with the tier 
subcontractor identified herein for work listed in this schedule. It is the responsibility of the Prime contractor to ensure 
compliance by all subcontractors. 
 Joint Venture Disclosure 
If the prime bidder is a joint venture, please describe below the nature of the joint venture and level of work and 
financial participation to be provided by the Minority/Female joint venture firm.  
   
 

Joint Venture Firms 
 

Level of Work 
 

Financial Participation 
 
 

 
 

 
 

 
 

 
 

 
 

Printed name (company officer or representative):       _______________________ 

Signature:            _ 

Title:       _____    Email:      _________ 

Telephone:            _____________   Fax:    _______________________ 

NOTE:  The Minority/Women Owned Business Office is available to assist with identifying certified M/WBEs.  Please contact the 
M/WBE Office at (912) 652-3582.  The City of Savannah’s certified M/WBE registry is posted on its website @ www.savannahga.gov. 



 

Developing a Strong M/WBE Participation Plan 
Key facts every bidder/proposer needs to know prior to developing their M/WBE Participation Plan: 

 

1. All bidders/proposers must submit a “Proposed Schedule of M/WBE Participation” which identifies the minority and/or woman-
owned companies that have agreed to participate in the project if awarded.   All companies listed on the form must be certified as 
either minority-owned and controlled or woman-owned and controlled.  The City does not accept a company’s “self-identification” as 
minority or woman-owned. 

 

2. Proof of M/WBE certification from the certifying agency is required to accompany the bid; and certification must have been 
completed by the City of Savannah, a federally-recognized or a state-level certifying agency (USDOT, State DOT, SBA 8(a) or GMSDC) 
utilizing certification standards comparable to the City of Savannah. 

   

3. The certification must have been approved prior to the due date of this bid.  A firm that has submitted an application for certification 
but has not been certified will not be counted toward the M/WBE goal. 

   

4. The M/WBE Office will be contacting all M/WBE firms included in the bidder’s M/WBE Plan to confirm each:  a) was contacted by the 
bidder/proposer; b) performs the type of work listed; and c) agreed to participate.   

 

5. To expedite the verification process, bidders/proposers need to:  provide accurate phone numbers for all M/WBEs listed; ensure 
M/WBEs know to expect to be contacted by phone and email; request M/WBEs be accessible during the critical period before bid-
opening; and advise M/WBEs that City staff must receive the M/WBE’s confirmation that the firm agreed to participate in the 
bid/proposal in order for the prime contractor to receive credit toward their proposed M/WBE participation goals. 

 

6. If a proposed M/WBE cannot be confirmed as certified, performing the type of work described or agreeing to participate, the 
bidder/proposer will be notified and given a pre-determined period to submit a correction.  If an M/WBE still cannot be confirmed or 
replaced, the proposed percentage of participation associated with the unverified M/WBE firm will not be counted and will be 
deducted from the overall proposed M/WBE goal. 
 

7. Any tier of M/WBE subcontractors or suppliers that will be utilized in the contract work may count toward the MBE and WBE goal as 
long as the tier subcontractors/suppliers are certified M/WBEs. Work that an M/WBE subcontracts to a non-M/WBE firm does not 
count toward the M/WBE goal. 

 

8. M/WBEs must perform a “commercially useful function” which is the provision of real and actual work or products, or performing a 
distinct element of work for which the business has the skills, qualifications and expertise, and the responsibility for the actual 
management and supervision of the work contracted.  

 

9. Per the Proposed Schedule of M/WBE Participation “the undersigned (bidder/proposer) will enter into a formal agreement with the 
M/WBE Subcontractors/Proposers identified herein for work listed in this schedule, conditioned upon executing a contract with the 
Mayor and Aldermen of the City of Savannah.” This signed commitment is taken seriously by the City, so do not list M/WBEs you do 
not plan to utilize.  Any proposed changes must be pre-approved by the M/WBE Office, be based on legitimate business-related 
reasons, and still meet the M/WBE participation goals per the City’s contract.  
 

10. A bidder who is a certified M/WBE may count toward the goal the portion of work or services on a City contract that is actually 
performed by the M/WBE, including: the cost of supplies/materials purchased or equipment leased for contract work, fees for bona 
fide services such as professional or technical services, or for providing bonds or insurance specifically required for the performance 
of a City contract. 
 

11. If awarded the contract, the MWBE Office will be reviewing your company’s subcontracts, invoices and payment records to 
substantiate the completion of work and payment of M/WBEs.  If the prime contractor is an M/WBE that is being included in its 
M/WBE goal, the prime contractor must maintain records that will be inspected to prove the portion of work performed, cost of 
work, and payments to the prime company.  

 

12. Most bids for goods and materials do not have specific MWBE goals established for the contract.  If no goals are include in the scope 
of work or General Specifications, you are not required to submit MWBE participation but encouraged to do so when the opportunity 
is available.  The City maintains this information for statistical purposes only and it is not reflected in the award decision.



 

ATTACHMENT 1 
 

This attachment must be submitted with your bid in order to be considered further. Bids 
submitted without the required references will not be considered further. 

 
 
In the space provided below, list references in which your company has done similar 
business. 
 
 

1. Company Name:  _____________________________________________ 
Contact:  _____________________________________________ 
Address:  _____________________________________________ 
Phone:   _____________________________________________ 
 

2. Company Name:  _____________________________________________ 
Contact:  _____________________________________________ 
Address:  _____________________________________________ 
Phone:   _____________________________________________ 
 

3. Company Name:  _____________________________________________ 
Contact:  _____________________________________________ 
Address:  _____________________________________________ 
Phone:   _____________________________________________ 


